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103 100 CONTRACT BOND                                     162.00 $1,347,752.45 $8,319.46 L SUM

103 200 ESCROW OF BID DOCUMENTATION                       4.00 $6,500.00 $1,625.00 L SUM

107 100 RAILWAY PROTECTION INSURANCE                      21.00 $75,100.00 $3,576.19 L SUM

107 101 RAILWAY PROTECTION INSURANCE-2 LOCATIONS          3.00 $8,000.00 $2,666.67 L SUM

107 103 RAILWAY PROTECTION INSURANCE-SITE 1               4.00 $15,750.00 $3,937.50 EA   

107 104 RAILWAY PROTECTION INSURANCE-SITE 2               3.00 $4,750.00 $1,583.33 EA   

108 1 CRITICAL PATH METHOD SCHEDULE                     2.00 $18,000.00 $9,000.00 L SUM

201 330 CLEARING & GRUBBING                               22.00 $198,917.46 $9,041.70 L SUM

201 331 CLEARING & GRUBBING-SITE 1                        1.00 $25,000.00 $25,000.00 L SUM

201 332 CLEARING & GRUBBING-SITE 2                        1.00 $10,000.00 $10,000.00 L SUM

201 352 REMOVAL OF TREES & BRUSH                          4.00 $28,650.00 $7,162.50 L SUM

201 370 REMOVAL OF TREES 10IN                             75.00 $15,088.64 $201.18 EA   

201 380 REMOVAL OF TREES 18IN                             261.00 $60,906.12 $233.36 EA   

201 390 REMOVAL OF TREES 30IN                             52.00 $25,590.80 $492.13 EA   

202 21 REMOVE AGGREGATE BASE & SURFACING                 18,389.00 $109,969.36 $5.98 TON  

202 101 REMOVAL OF CONCRETE                               1.00 $10,300.00 $10,300.00 EA   

202 104 REMOVAL OF STRUCTURE                              16.00 $85,000.00 $5,312.50 EA   

202 105 REMOVAL OF STRUCTURE                              13.00 $448,953.00 $34,534.85 L SUM

202 109 REMOVAL OF STRUCTURE-SITE 2                       1.00 $58,000.00 $58,000.00 L SUM

202 111 REMOVAL OF CONCRETE                               3.00 $336,690.00 $112,230.00 L SUM

202 113 REMOVAL OF CONCRETE                               128.60 $25,266.40 $196.47 CY   

202 114 REMOVAL OF CONCRETE PAVEMENT                      65,036.00 $572,752.40 $8.81 SY   

202 119 SAW CONCRETE                                      2,012.00 $10,060.00 $5.00 LF   

202 130 REMOVAL OF CURB & GUTTER                          31,190.00 $201,050.84 $6.45 LF   

202 132 REMOVAL OF BITUMINOUS SURFACING                   92,858.00 $503,343.84 $5.42 SY   

202 135 REMOVAL OF BITUMINOUS SURFACING                   5,668.90 $42,928.45 $7.57 TON  

202 136 REMOVAL OF PAVEMENT                               315,705.00 $3,391,122.95 $10.74 TON  

202 153 SAW BITUMINOUS SURFACING-FULL DEPTH               339.00 $1,968.00 $5.81 LF   

202 169 REMOVAL OF END SECTION-ALL TYPES & SIZES          160.00 $52,863.50 $330.40 EA   

202 170 REMOVAL OF CULVERTS-ALL TYPES & SIZES             643.00 $11,742.48 $18.26 LF   

202 174 REMOVAL OF PIPE ALL TYPES AND SIZES               31,786.00 $623,262.21 $19.61 LF   

202 210 REMOVAL OF MANHOLES                               53.00 $61,050.00 $1,151.89 EA   

202 230 REMOVAL OF INLETS                                 80.00 $52,324.10 $654.05 EA   

202 235 REMOVAL OF CATCH BASIN                            44.00 $17,913.98 $407.14 EA   

202 237 REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE          3.00 $4,740.00 $1,580.00 EA   

202 279 REMOVAL OF BUILDINGS-SITE 3                       1.00 $35,000.00 $35,000.00 L SUM

202 281 REMOVAL OF BUILDINGS-SITE 1                       1.00 $10,000.00 $10,000.00 L SUM

202 282 REMOVAL OF BUILDINGS-SITE 2                       1.00 $6,000.00 $6,000.00 L SUM

202 288 EXCAVATION & DISPOSAL OF CONTAMINATED SOIL        644.00 $62,094.48 $96.42 CY   

202 289 REMOVE APPROACH                                   6.00 $15,340.50 $2,556.75 EA   

202 290 REMOVAL OF SLOPE PROTECTION                       597.00 $8,358.00 $14.00 SY   

202 293 REMOVE RETAINING WALL                             193.00 $3,860.00 $20.00 LF   

202 310 REMOVAL OF CHAIN LINK FENCE                       2,622.00 $15,157.90 $5.78 LF   

202 312 REMOVE EXISTING FENCE                             55,677.00 $46,013.03 $0.83 LF   

202 350 REMOVAL OF TEMPORARY BYPASS                       14.00 $279,195.00 $19,942.50 EA   

202 400 REMOVAL OF RIPRAP - LOOSE ROCK                    3,831.00 $45,228.80 $11.81 CY   

203 101 COMMON EXCAVATION-TYPE A                          1,131,270.00 $4,741,596.99 $4.19 CY   

203 102 COMMON EXCAVATION-TYPE B                          86,420.00 $369,663.95 $4.28 CY   

203 103 COMMON EXCAVATION-TYPE C                          4,477.00 $55,214.95 $12.33 CY   

203 107 TOPSOIL-WASTE AREA                                4,033.00 $10,687.45 $2.65 CY   

203 109 TOPSOIL                                           575,461.00 $2,222,598.66 $3.86 CY   

203 113 COMMON EXCAVATION-WASTE                           115,049.00 $612,789.77 $5.33 CY   
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203 119 TOPSOIL-IMPORTED                                  10,022.00 $149,225.48 $14.89 CY   

203 121 TOPSOIL-WETLAND                                   10,392.00 $76,590.75 $7.37 CY   

203 122 TOPSOIL-DEPT OPTION BORROW AREA                   154,788.00 $378,367.00 $2.44 CY   

203 125 REMOVE & SALVAGE TOPSOIL                          500.00 $14,000.00 $28.00 CY   

203 126 REMOVE & SALVAGE TOPSOIL                          2,486.00 $9,322.50 $3.75 SY   

203 130 MUCK EXCAVATION                                   1,750.00 $35,000.00 $20.00 CY   

203 138 COMMON EXCAVATION-SUBCUT                          19,858.00 $160,633.80 $8.09 CY   

203 140 BORROW-EXCAVATION                                 1,363,845.00 $8,723,192.55 $6.40 CY   

203 180 ROADWAY OBLITERATION                              496.00 $9,358.80 $18.87 LF   

203 195 EMBANKMENT SPECIAL                                1.00 $14,500.00 $14,500.00 L SUM

203 207 APPROACH INSLOPE RECONSTRUCTION                   14.00 $67,947.32 $4,853.38 EA   

203 218 GUARDRAIL EMBANKMENT                              22.00 $112,200.00 $5,100.00 EA   

210 50 BOX CULVERT EXCAVATION                            9.00 $84,944.98 $9,438.33 EA   

210 51 BOX CULVERT EXCAVATION - SITE 1                   1.00 $5,130.00 $5,130.00 EA   

210 52 BOX CULVERT EXCAVATION - SITE 2                   1.00 $3,590.00 $3,590.00 EA   

210 99 CLASS 1 EXCAVATION                                6.00 $84,550.00 $14,091.67 L SUM

210 101 CLASS I EXCAVATION                                3.00 $33,800.00 $11,266.67 L SUM

210 102 CLASS 1 EXCAVATION-SITE 1                         1.00 $1,100.00 $1,100.00 L SUM

210 103 CLASS 1 EXCAVATION-SITE 2                         1.00 $1,400.00 $1,400.00 L SUM

210 104 CLASS 1 EXCAVATION-SITE 3                         1.00 $1,400.00 $1,400.00 L SUM

210 109 CLASS 2 EXCAVATION-BOX CULVERT                    1.00 $13,500.00 $13,500.00 EA   

210 111 CLASS 2 EXCAVATION                                2.00 $10,000.00 $5,000.00 L SUM

210 112 CLASS 2 EXCAVATION-SITE 1                         1.00 $6,800.00 $6,800.00 L SUM

210 113 CLASS 2 EXCAVATION-SITE 2                         1.00 $8,200.00 $8,200.00 L SUM

210 127 CHANNEL EXCAVATION                                5.00 $65,500.00 $13,100.00 L SUM

210 201 FOUNDATION PREPARATION                            6.00 $182,400.00 $30,400.00 EA   

210 202 FOUNDATION PREPARATION-SITE 1                     1.00 $133,000.00 $133,000.00 L SUM

210 203 FOUNDATION PREPARATION-SITE 2                     1.00 $90,000.00 $90,000.00 L SUM

210 204 FOUNDATION PREPARATION-SITE 3                     1.00 $80,000.00 $80,000.00 L SUM

210 209 FOUNDATION FILL                                   700.00 $19,250.00 $27.50 TON  

210 210 FOUNDATION FILL                                   12,743.00 $410,103.45 $32.18 CY   

210 405 FOUNDATION PREPARATION-BOX CULVERT                11.00 $54,833.76 $4,984.89 EA   

210 411 FOUNDATION PREPARATION                            3.00 $93,000.00 $31,000.00 L SUM

216 100 WATER                                             45,387.40 $1,014,395.09 $22.35 M GAL

220 100 PREPARE STOCKPILE SITE                            1.00 $237,889.60 $237,889.60 L SUM

220 200 RESTORE STOCKPILE SITE                            1.00 $184,526.59 $184,526.59 L SUM

230 105 RESHAPING ROADWAY                                 11.16 $2,511.00 $225.00 STA  

230 106 RESHAPING ROADWAY                                 12.22 $697,762.00 $57,100.00 MILE 

230 111 FORESLOPE RESHAPING                               9.00 $3,123.00 $347.00 STA  

230 125 SHOULDER PREPARATION                              252.95 $125,371.21 $495.64 MILE 

230 165 SUBGRADE PREPARATION-TYPE A-12IN                  310.44 $251,828.54 $811.20 STA  

230 300 SUBGRADE PREPARATION-TYPE A                       97.50 $95,781.60 $982.38 STA  

230 302 SUBGRADE PREPARATION-TYPE A-SHOULDERS             40.00 $6,800.00 $170.00 STA  

230 310 SUBGRADE PREPARATION-TYPE B                       16.30 $8,150.00 $500.00 STA  

230 320 SUBGRADE PREPARATION-TYPE C-12IN                  557.00 $243,409.00 $437.00 STA  

251 100 SEEDING CLASS I                                   1.56 $1,980.00 $1,269.23 ACRE 

251 200 SEEDING CLASS II                                  894.41 $300,357.17 $335.82 ACRE 

251 300 SEEDING CLASS III                                 66.37 $86,929.16 $1,309.77 ACRE 

251 1000 WETLAND SEED                                      17.84 $11,382.65 $638.04 ACRE 

251 2000 TEMPORARY COVER CROP                              892.55 $80,186.32 $89.84 ACRE 

251 3000 FERTILIZER                                        2.69 $221.85 $82.47 ACRE 

252 100 SOD                                               7,416.00 $100,116.00 $13.50 SY   
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253 101 STRAW MULCH                                       1,411.95 $352,206.92 $249.45 ACRE 

253 200 HYDRAULIC MULCH                                   5,052.00 $15,192.50 $3.01 SY   

253 201 HYDRAULIC MULCH                                   415.13 $665,669.19 $1,603.52 ACRE 

253 300 BONDED FIBER MATRIX                               790.00 $1,580.00 $2.00 SY   

253 301 BONDED FIBER MATRIX                               117.76 $373,209.69 $3,169.24 ACRE 

255 101 ECB TYPE 1                                        6,086.00 $13,017.60 $2.14 SY   

255 102 ECB TYPE 2                                        7,872.00 $34,180.14 $4.34 SY   

255 103 ECB TYPE 3                                        78,399.00 $145,134.34 $1.85 SY   

255 104 ECB TYPE 4                                        817.00 $1,932.75 $2.37 SY   

255 200 TRM SPECIAL                                       1,710.00 $35,106.30 $20.53 SY   

255 201 TRM TYPE 1                                        4,822.00 $17,772.85 $3.69 SY   

255 202 TRM TYPE 2                                        7,401.00 $32,474.32 $4.39 SY   

255 300 CONCRETE EROSION CONTROL BLANKET                  816.00 $53,856.00 $66.00 SY   

256 100 RIPRAP GRADE I                                    135.00 $8,643.65 $64.03 CY   

256 200 RIPRAP GRADE II                                   22,248.00 $1,190,299.94 $53.50 CY   

256 201 RIPRAP GRADE II                                   28,282.00 $671,139.40 $23.73 TON  

256 300 RIPRAP GRADE III                                  284.00 $23,000.00 $80.99 CY   

256 600 RIPRAP-SALVAGED                                   62.00 $4,960.00 $80.00 CY   

256 701 REMOVE AND REPLACE RIPRAP                         290.00 $7,320.00 $25.24 CY   

258 100 CONCRETE SLOPE PROTECTION                         1,491.70 $158,000.10 $105.92 SY   

258 200 REMOVE & REPLACE CONCRETE SLOPE PROTECTION        44.70 $9,163.50 $205.00 SY   

260 100 SILT FENCE UNSUPPORTED                            36,565.00 $71,238.96 $1.95 LF   

260 101 REMOVE SILT FENCE UNSUPPORTED                     35,985.00 $10,328.48 $0.29 LF   

260 200 SILT FENCE SUPPORTED                              70,312.00 $170,024.35 $2.42 LF   

260 201 REMOVE SILT FENCE SUPPORTED                       70,237.00 $35,212.77 $0.50 LF   

261 106 FIBER ROLLS 6IN                                   3,381.00 $11,576.50 $3.42 LF   

261 107 REMOVE FIBER ROLLS 6IN                            1,422.00 $1,399.50 $0.98 LF   

261 112 FIBER ROLLS 12IN                                  707,281.00 $1,401,581.50 $1.98 LF   

261 113 REMOVE FIBER ROLLS 12IN                           322,587.00 $130,540.92 $0.40 LF   

261 120 FIBER ROLLS 20IN                                  81,477.00 $204,855.17 $2.51 LF   

261 121 REMOVE FIBER ROLLS 20IN                           43,236.00 $27,124.32 $0.63 LF   

261 200 WEIGHTED FIBER ROLLS                              144.00 $1,296.00 $9.00 LF   

261 201 REMOVE WEIGHTED FIBER ROLLS                       144.00 $432.00 $3.00 LF   

262 100 FLOTATION SILT CURTAIN                            26,780.00 $366,542.08 $13.69 LF   

262 101 REMOVE FLOTATION SILT CURTAIN                     26,480.00 $52,311.08 $1.98 LF   

265 100 STABILIZED CONSTRUCTION ACCESS                    15.00 $34,340.00 $2,289.33 EA   

265 101 REMOVE STABILIZED CONSTRUCTION ACCESS             15.00 $19,550.00 $1,303.33 EA   

302 50 TRAFFIC SERVICE AGGREGATE                         28,736.00 $446,936.50 $15.55 TON  

302 100 SALVAGED BASE COURSE                              287,250.00 $2,902,620.36 $10.10 TON  

302 101 SALVAGED BASE COURSE                              37,281.00 $1,400,891.00 $37.58 CY   

302 113 AGGREGATE BASE COURSE CL 3                        3,832.41 $72,049.31 $18.80 TON  

302 114 AGGREGATE BASE COURSE CL 3                        8,674.00 $260,220.00 $30.00 CY   

302 120 AGGREGATE BASE COURSE CL 5                        412,559.39 $5,747,887.52 $13.93 TON  

302 121 AGGREGATE BASE COURSE CL 5                        1,862.00 $78,524.60 $42.17 CY   

302 129 AGGREGATE BASE COURSE CL 7                        3,859.00 $135,065.00 $35.00 TON  

302 160 AGGREGATE BASE COURSE CL 13                       632.00 $16,558.40 $26.20 TON  

302 244 GRANULAR MATERIAL FOR SUBGRADE REPAIR             100.00 $7,500.00 $75.00 TON  

302 250 DRAINAGE AGGREGATE                                1,013.00 $40,325.80 $39.81 TON  

302 251 DRAINAGE AGGREGATE                                907.00 $90,700.00 $100.00 CY   

302 314 TEMPORARY TRAFFIC SURFACE AGGREGATE               8,491.00 $78,356.00 $9.23 TON  

302 320 AGGREGATE SURFACE COURSE CL 5                     2,056.00 $45,673.70 $22.21 TON  

302 356 AGGREGATE SURFACE COURSE CL 13                    53,530.00 $837,051.55 $15.64 TON  
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302 357 AGGREGATE SURFACE COURSE CL 13                    534.00 $8,950.00 $16.76 CY   

302 390 RELAY SALVAGE-BASE COURSE                         0.19 $24,286.50 $127,823.68 MILE 

302 401 SALVAGE & RELAY AGGREGATE SURFACE COURSE          1,950.00 $24,375.00 $12.50 TON  

302 405 SALVAGE & RELAY AGGREGATE SURFACE COURSE          1,873.00 $13,991.31 $7.47 CY   

302 407 RESHAPE AGGREGATE BASE COURSE                     7.20 $3,600.00 $500.00 STA  

302 408 RESHAPE AGGREGATE BASE COURSE-SHOULDER            21.03 $25,231.20 $1,199.77 MILE 

302 9970 TYPE II PIPE BEDDING                              1,379.00 $13.79 $0.01 CY   

306 510 FULL DEPTH RECLAMATION                            93,793.00 $117,241.25 $1.25 SY   

401 50 TACK COAT                                         618,791.29 $1,181,831.83 $1.91 GAL  

401 60 PRIME COAT                                        186,653.00 $618,028.12 $3.31 GAL  

401 70 FOG SEAL                                          439,465.00 $1,290,297.00 $2.94 GAL  

401 160 BLOTTER MATERIAL CL 44                            4,571.00 $165,211.84 $36.14 TON  

411 100 MILLING PAVEMENT SURFACE                          48,300.00 $487,784.74 $10.10 TON  

411 105 MILLING PAVEMENT SURFACE                          3,376,831.70 $2,551,031.54 $0.76 SY   

411 110 MILLING PCC PAVEMENT                              8,885.00 $28,088.00 $3.16 SY   

411 112 MILLING PAVEMENT SURFACE - 1 INCH                 111,750.00 $39,112.50 $0.35 SY   

411 114 MILLING PAVEMENT SURFACE - 2 INCH                 108,469.00 $70,017.80 $0.65 SY   

411 118 MILLING PAVEMENT SURFACE - 4 INCH                 37,006.00 $29,604.80 $0.80 SY   

411 130 RELAYING MILLED MATERIAL                          47.96 $34,802.88 $725.66 MILE 

411 132 RELAYING MILLED MATERIAL                          11,494.00 $227,931.12 $19.83 TON  

411 150 MICRO-MILL                                        648,493.00 $585,823.80 $0.90 SY   

411 602 MILLING 2IN BITUMINOUS PAVEMENT                   126.00 $1,890.00 $15.00 SY   

420 101 CRS2 EMULSIFIED ASPHALT                           299,509.00 $544,771.30 $1.82 GAL  

420 111 CRS2P EMULSIFIED ASPHALT                          3,027,676.00 $5,813,886.85 $1.92 GAL  

420 118 CHFRS-2P EMULSIFIED ASPHALT                       733,005.00 $1,465,032.97 $2.00 GAL  

420 125 COVER COAT MATERIAL CL 41                         57,476.00 $2,098,398.97 $36.51 TON  

420 127 COVER COAT MATERIAL CL 41-M                       41,090.00 $1,578,147.16 $38.41 TON  

420 128 COVER COAT MATERIAL CL 41-M                       1,124,517.70 $380,965.43 $0.34 SY   

420 145 COVER COAT MATERIAL CL 43                         2,508.00 $147,796.44 $58.93 TON  

420 146 COVER COAT MATERIAL CL 45                         1,098.00 $30,981.00 $28.22 TON  

420 160 BLOTTER MATERIAL CL 44                            1,857.00 $37,359.00 $20.12 TON  

420 405 SEAL COAT                                         853,930.00 $1,086,198.96 $1.27 SY   

421 10 AGGREGATE FOR MICROSURFACING TYPE II              5,417.00 $451,777.80 $83.40 TON  

421 11 AGGREGATE FOR MICROSURFACING TYPE III             29,259.50 $1,873,062.00 $64.02 TON  

421 20 ASPHALT EMULSION FOR MICROSURFACING               1,138,580.00 $1,956,700.90 $1.72 GAL  

422 10 AGGREGATE FOR SLURRY SEAL-TYPE II                 555.00 $116,550.00 $210.00 TON  

422 11 AGGREGATE FOR SLURRY SEAL-TYPE III                7,784.00 $540,338.00 $69.42 TON  

422 20 ASPHALT EMULSION FOR SLURRY SEAL                  276,613.00 $435,473.05 $1.57 GAL  

430 40 SUPERPAVE FAA 40                                  24,521.00 $1,340,563.00 $54.67 TON  

430 42 SUPERPAVE FAA 42                                  74,526.00 $1,936,410.50 $25.98 TON  

430 43 SUPERPAVE FAA 43                                  263,658.00 $7,968,386.52 $30.22 TON  

430 44 SUPERPAVE FAA 44                                  37,193.00 $1,102,400.52 $29.64 TON  

430 45 SUPERPAVE FAA 45                                  303,488.00 $9,254,160.23 $30.49 TON  

430 142 RAP - SUPERPAVE FAA 42                            26,188.00 $445,196.00 $17.00 TON  

430 143 RAP - SUPERPAVE FAA 43                            242,736.00 $7,912,780.38 $32.60 TON  

430 145 RAP - SUPERPAVE FAA 45                            319,307.60 $8,563,636.12 $26.82 TON  

430 450 FIBER HMA ADDITIVE                                13,151.00 $131,510.00 $10.00 LBS  

430 500 COMMERCIAL GRADE HOT MIX ASPHALT                  20,365.20 $2,469,927.27 $121.28 TON  

430 1000 CORED SAMPLE                                      6,608.00 $137,151.39 $20.76 EA   

430 2000 PATCHING                                          1,990.75 $234,579.10 $117.83 TON  

430 5803 PG 58S-28 ASPHALT CEMENT                          4,865.00 $1,989,607.48 $408.96 TON  

430 5806 PG 58H-28 ASPHALT CEMENT                          155.00 $76,880.00 $496.00 TON  
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430 5809 PG 58V-28 ASPHALT CEMENT                          2,506.00 $1,691,550.00 $675.00 TON  

430 5818 PG 58H-34 ASPHALT CEMENT                          1,352.00 $645,200.00 $477.22 TON  

430 5828 PG 58-28 ASPHALT CEMENT                           40,497.37 $14,451,316.07 $356.85 TON  

430 6428 PG 64-28 ASPHALT CEMENT                           10,588.70 $4,100,998.00 $387.30 TON  

430 6430 PG 64-28H ASPHALT CEMENT                          4,194.00 $1,975,374.00 $471.00 TON  

430 6434 PG 64-34 ASPHALT CEMENT                           361.00 $181,838.00 $503.71 TON  

550 104 7IN NON-REINF CONCRETE PAVEMENT CL AE             12,503.00 $718,913.20 $57.50 SY   

550 106 7IN REINF CONCRETE PAVEMENT CL AE                 95.00 $7,695.00 $81.00 SY   

550 112 8IN NON-REINF CONCRETE PAVEMENT CL AE             2,983.00 $234,019.00 $78.45 SY   

550 113 8IN REINF CONCRETE PAVEMENT CL AE                 3,264.00 $265,177.00 $81.24 SY   

550 183 7.5IN NON-REINF CONCRETE PAVEMENT CL AE           4,392.00 $219,600.00 $50.00 SY   

550 230 DOWELED EXPANSION JOINT ASSEMBLY                  246.00 $4,551.00 $18.50 LF   

550 300 8IN NON-REINF CONCRETE PVMT CL AE-DOWELED         35,599.00 $2,544,174.00 $71.47 SY   

550 302 8.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED       235,645.00 $9,611,818.90 $40.79 SY   

550 305 9IN NON-REINF CONCRETE PVMT CL AE-DOWELED         18,029.00 $1,242,076.11 $68.89 SY   

550 310 10IN NON REINF CONCRETE PVMT CL AE-DOWELED        70,804.00 $4,589,193.60 $64.82 SY   

550 315 11IN NON REINF CONCRETE PVMT CL AE-DOWELED        14,786.00 $1,035,020.00 $70.00 SY   

550 320 12IN NON REINF CONCRETE PVMT CL AE-DOWELED        20,728.00 $1,554,600.00 $75.00 SY   

550 330 NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED     501.00 $46,963.74 $93.74 SY   

550 355 CONCRETE OVERLAY                                  28,118.00 $3,487,201.00 $124.02 CY   

550 365 CONCRETE PLACEMENT - DOWELED                      126,849.00 $1,769,300.85 $13.95 SY   

550 3005 CONCRETE MEDIAN PAVEMENT                          30.00 $3,456.00 $115.20 SY   

570 210 PCC PAVEMENT GRINDING                             143,799.30 $620,787.58 $4.32 SY   

570 240 DOWELED CONTRACTION JOINT ASSEMBLY                16,074.00 $97,632.25 $6.07 LF   

570 424 DOWEL BARS                                        86,376.00 $890,883.00 $10.31 EA   

570 650 CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED       622.00 $75,884.00 $122.00 SY   

570 700 CONC PVMT REPAIR-SPOT FULL DEPTH                  14,056.00 $187,114.41 $13.31 SF   

570 710 10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED  28,188.00 $2,764,964.20 $98.09 SY   

570 711 9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED   1,224.00 $250,920.00 $205.00 SY   

570 713 8IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED   1,367.00 $211,885.00 $155.00 SY   

570 963 TRANSVERSE PCC JOINT CLEANING & SEALING           206,496.00 $416,802.80 $2.02 LF   

570 965 LONGITUDINAL PCC JOINT CLEANING & SEALING         268,209.00 $343,216.38 $1.28 LF   

570 966 RANDOM PCC CRACK CLEANING & SEALING               5,278.00 $29,409.70 $5.57 LF   

570 1512 SPALL REPAIR-PARTIAL DEPTH                        18,832.00 $749,321.25 $39.79 SF   

570 1600 EPOXY COATED DEFORMED BARS                        854.00 $21,500.00 $25.18 EA   

602 130 CLASS AAE-3 CONCRETE                              4,028.00 $3,567,187.40 $885.60 CY   

602 1130 CLASS AE-3 CONCRETE                               3,006.20 $2,164,969.80 $720.17 CY   

602 1131 CLASS AE-3 CONCRETE-BOX CULVERT                   459.90 $482,847.00 $1,049.90 CY   

602 1133 CONCRETE BRIDGE APPROACH SLAB                     654.30 $205,759.90 $314.47 SY   

602 1134 PILE SUPPORTED APPROACH SLAB                      1,502.40 $502,054.20 $334.17 SY   

602 1135 BRIDGE APPROACH SLAB-REMOVE & REPLACE             1,100.40 $407,298.60 $370.14 SY   

602 1200 JERSEY BARRIER FORMED OR SLIP FORMED              201.00 $92,360.00 $459.50 LF   

602 1208 CONCRETE BRIDGE BARRIER                           303.00 $42,420.00 $140.00 LF   

602 1250 PENETRATING WATER REPELLENT TREATMENT             12,822.90 $59,337.60 $4.63 SY   

604 9600 PRESTRESSED BOX BEAM-21IN                         2,889.50 $747,475.00 $258.69 LF   

604 9610 PRESTRESSED BOX BEAM-27IN                         2,305.00 $472,636.00 $205.05 LF   

604 9630 PRESTRESSED BOX BEAM-39IN                         3,784.00 $908,160.00 $240.00 LF   

604 9910 PRESTRESSED I-BEAM-45IN                           1,444.50 $325,012.50 $225.00 LF   

604 9925 PRESTRESSED I-BEAM-72IN                           1,320.00 $343,200.00 $260.00 LF   

606 1208 12FT X 8FT PRECAST RCB CULVERT                    94.00 $67,210.00 $715.00 LF   

606 1209 12FT X 9FT PRECAST RCB CULVERT                    90.00 $81,000.00 $900.00 LF   

606 1407 14FT X 7FT PRECAST RCB CULVERT                    60.00 $66,000.00 $1,100.00 LF   
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606 1409 14FT X 9FT PRECAST RCB CULVERT                    260.00 $284,180.00 $1,093.00 LF   

606 1412 14FT X 12FT PRECAST RCB CULVERT                   151.00 $217,440.00 $1,440.00 LF   

606 3106 DBL 11FT X 6FT PRECAST RCB CULVERT                96.00 $144,000.00 $1,500.00 LF   

606 3209 DBL 12FT X 9FT PRECAST RCB CULVERT                58.00 $124,655.92 $2,149.24 LF   

606 3407 DBL 14FT X 7FT PRECAST RCB CULVERT                60.00 $102,000.00 $1,700.00 LF   

606 3412 DBL 14FT X 12FT PRECAST RCB CULVERT               151.00 $417,653.92 $2,765.92 LF   

606 3414 DBL 14FT X 14FT PRECAST RCB CULVERT               72.00 $239,760.00 $3,330.00 LF   

606 5208 12FT X 8FT PRECAST RCB END SECTION                4.00 $36,000.00 $9,000.00 EA   

606 5209 12FT X 9FT PRECAST RCB END SECTION                2.00 $41,000.00 $20,500.00 EA   

606 5407 14FT X 7FT PRECAST RCB END SECTION                2.00 $50,000.00 $25,000.00 EA   

606 5409 14FT X 9FT PRECAST RCB END SECTION                8.00 $196,600.00 $24,575.00 EA   

606 7106 DBL 11FT X 6FT PRECAST RCB END SECTION            2.00 $44,000.00 $22,000.00 EA   

606 7209 DBL 12FT X 9FT PRECAST RCB END SECTION            2.00 $45,476.52 $22,738.26 EA   

606 7412 DBL 14FT X 12FT PRECAST RCB END SECTION           2.00 $132,000.00 $66,000.00 EA   

606 7414 DBL 14FT X 14FT PRECAST RCB END SECTION           2.00 $80,000.00 $40,000.00 EA   

612 114 REINFORCING STEEL-GRADE 60-BOX CULVERT            93,637.00 $144,157.50 $1.54 LBS  

612 115 REINFORCING STEEL-GRADE 60                        268,975.00 $469,527.57 $1.75 LBS  

612 116 REINFORCING STEEL-GRADE 60-EPOXY COATED           815,220.00 $1,083,849.20 $1.33 LBS  

616 360 STRUCTURAL STEEL                                  60,156.00 $221,668.80 $3.68 LBS  

616 364 STRUCTURAL STEEL M270-GRADE 36                    6,012.00 $33,650.35 $5.60 LBS  

616 5890 STRUCTURAL STEEL                                  2.00 $534,500.00 $267,250.00 L SUM

622 10 STEEL H-PILE TIPS HP 14 X 102                     57.00 $9,120.00 $160.00 EA   

622 12 STEEL H-PILE TIPS 10 X 42                         40.00 $4,500.00 $112.50 EA   

622 14 STEEL H-PILING POINTS 12 X 53                     48.00 $6,320.00 $131.67 EA   

622 20 STEEL PILING HP 10 X 42                           13,140.00 $521,135.00 $39.66 LF   

622 40 STEEL PILING HP 12 X 53                           13,500.00 $542,191.00 $40.16 LF   

622 50 STEEL PILING HP 12 X 74                           1,360.00 $65,280.00 $48.00 LF   

622 60 STEEL PILING HP 14 X 73                           4,840.00 $253,252.00 $52.32 LF   

622 70 STEEL PILING HP 14 X 102                          5,700.00 $421,800.00 $74.00 LF   

622 6760 STEEL SHEET PILING                                1,690.00 $42,250.00 $25.00 SF   

624 121 RESET PEDESTRIAN RAILING                          23.00 $1,265.00 $55.00 LF   

624 123 PEDESTRIAN RAILING                                619.00 $69,927.00 $112.97 LF   

624 124 PEDESTRIAN FENCE                                  72.00 $24,480.00 $340.00 LF   

624 126 PEDESTRIAN CANOPY                                 264.30 $47,574.00 $180.00 LF   

624 151 RAILING                                           1,785.60 $166,118.30 $93.03 LF   

624 3002 DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL            3,657.90 $393,557.34 $107.59 LF   

624 3005 CONNECTION PLATE MODIFICATION                     2.00 $5,600.00 $2,800.00 EA   

626 100 COFFERDAM                                         7.00 $31,860.00 $4,551.43 EA   

626 120 PIER COFFERDAM                                    4.00 $106,000.00 $26,500.00 EA   

650 704 OVERLAY CONCRETE                                  319.50 $558,360.00 $1,747.61 CY   

650 710 CLASS 1-H REMOVAL                                 3,302.00 $230,526.00 $69.81 SY   

650 711 CLASS 2-H REMOVAL                                 705.00 $38,827.50 $55.07 SY   

650 712 CLASS 3-H REMOVAL                                 141.00 $17,235.00 $122.23 SY   

650 720 CLASS 1 REMOVAL                                   2,660.00 $79,800.00 $30.00 SY   

650 721 CLASS 2 REMOVAL                                   741.00 $96,330.00 $130.00 SY   

650 722 CLASS 2-A REMOVAL                                 1,334.80 $18,687.20 $14.00 LF   

650 723 CLASS 3 REMOVAL                                   133.00 $19,285.00 $145.00 SY   

650 724 CLASS 4 REMOVAL                                   27.00 $6,750.00 $250.00 SY   

702 100 MOBILIZATION                                      162.00 $16,763,718.27 $103,479.74 L SUM

704 100 FLAGGING                                          95,677.00 $3,659,242.24 $38.25 MHR  

704 1000 TRAFFIC CONTROL SIGNS                             387,086.00 $648,011.54 $1.67 UNIT 

704 1018 LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL      4.00 $55,777.62 $13,944.41 EA   
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704 1035 ATTENUATION DEVICE-TYPE B-25                      2.00 $2,940.00 $1,470.00 EA   

704 1036 ATTENUATION DEVICE-TYPE B-30                      2.00 $7,350.00 $3,675.00 EA   

704 1037 ATTENUATION DEVICE-TYPE B-35                      3.00 $11,100.00 $3,700.00 EA   

704 1039 ATTENUATION DEVICE-TYPE B-45                      2.00 $8,400.00 $4,200.00 EA   

704 1041 ATTENUATION DEVICE-TYPE B-55                      5.00 $18,450.00 $3,690.00 EA   

704 1043 ATTENUATION DEVICE-TYPE B-65                      1.00 $2,000.00 $2,000.00 EA   

704 1045 ATTENUATION DEVICE-TYPE B-75                      17.00 $40,470.00 $2,380.59 EA   

704 1048 PORTABLE RUMBLE STRIPS                            16.00 $26,934.00 $1,683.38 EA   

704 1050 TYPE I BARRICADE                                  384.00 $11,783.40 $30.69 EA   

704 1051 TYPE II BARRICADE                                 23.00 $241.50 $10.50 EA   

704 1052 TYPE III BARRICADE                                2,106.00 $188,130.82 $89.33 EA   

704 1054 SIDEWALK BARRICADE                                95.00 $6,024.40 $63.41 EA   

704 1055 PEDESTRIAN LONGITUDINAL BARRICADE                 3,162.00 $41,993.90 $13.28 LF   

704 1060 DELINEATOR DRUMS                                  9,690.00 $226,496.61 $23.37 EA   

704 1065 TRAFFIC CONES                                     198.00 $1,330.00 $6.72 EA   

704 1067 TUBULAR MARKERS                                   21,100.00 $155,890.36 $7.39 EA   

704 1070 DELINEATOR                                        525.00 $3,266.50 $6.22 EA   

704 1072 FLEXIBLE DELINEATORS                              3,297.00 $127,466.40 $38.66 EA   

704 1080 STACKABLE VERTICAL PANELS                         3,690.00 $94,410.08 $25.59 EA   

704 1081 VERTICAL PANELS-BACK TO BACK                      732.00 $13,552.72 $18.51 EA   

704 1085 SEQUENCING ARROW PANEL-TYPE A                     4.00 $4,200.00 $1,050.00 EA   

704 1086 SEQUENCING ARROW PANEL-TYPE B                     3.00 $2,500.00 $833.33 EA   

704 1087 SEQUENCING ARROW PANEL-TYPE C                     96.00 $96,507.65 $1,005.29 EA   

704 1088 SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           8.00 $8,774.00 $1,096.75 EA   

704 1090 FLASHING BEACON                                   4.00 $3,924.00 $981.00 EA   

704 1100 TRAFFIC CONTROL                                   12.00 $86,190.00 $7,182.50 L SUM

704 1185 PILOT CAR                                         13,903.00 $629,600.00 $45.29 HR   

704 1500 OBLITERATION OF PAVEMENT MARKING                  73,421.00 $123,714.26 $1.68 SF   

704 2108 TEMPORARY CURB RAMP                               15.00 $4,788.00 $319.20 EA   

704 3510 PRECAST CONCRETE MED BARRIER-STATE FURNISHED      1,215.00 $359,286.36 $295.71 EA   

704 4011 PORTABLE CHANGEABLE MESSAGE SIGN                  26.00 $112,303.00 $4,319.35 EA   

706 400 FIELD OFFICE                                      16.00 $257,222.30 $16,076.39 EA   

706 500 AGGREGATE LABORATORY                              25.00 $263,698.57 $10,547.94 EA   

706 550 BITUMINOUS LABORATORY                             43.00 $166,185.30 $3,864.77 EA   

706 600 CONTRACTOR'S LABORATORY                           45.00 $201,504.40 $4,477.88 EA   

708 1105 SLOPE PROTECTION CONCRETE-REMOVE & REPLACE        54.70 $16,410.00 $300.00 SY   

708 1530 INLET PROTECTION-FIBER ROLL 6IN                   2.00 $105.00 $52.50 EA   

708 1531 INLET PROTECTION-FIBER ROLL 12IN                  41.00 $3,783.00 $92.27 EA   

708 1532 REMOVAL INLET PROTECTION-FIBER ROLL 6IN           2.00 $31.50 $15.75 EA   

708 1533 REMOVAL INLET PROTECTION-FIBER ROLL 12IN          25.00 $799.00 $31.96 EA   

708 1540 INLET PROTECTION-SPECIAL                          554.00 $89,696.91 $161.91 EA   

708 1541 REMOVE INLET PROTECTION-SPECIAL                   361.00 $15,431.36 $42.75 EA   

708 5810 CONCRETE EROSION CONTROL BLANKET                  14,580.00 $980,067.60 $67.22 SY   

708 8100 REMOVE RIPRAP                                     508.00 $11,430.00 $22.50 CY   

709 100 GEOSYNTHETIC MATERIAL TYPE G                      100,643.00 $224,446.35 $2.23 SY   

709 105 GEOSYNTHETIC MATERIAL TYPE GT                     22,315.00 $47,307.80 $2.12 SY   

709 151 GEOSYNTHETIC MATERIAL TYPE R1                     209,893.00 $391,282.61 $1.86 SY   

709 155 GEOSYNTHETIC MATERIAL TYPE RR                     86,824.00 $221,001.16 $2.55 SY   

709 161 GEOSYNTHETIC MATERIAL TYPE S1                     44,188.00 $61,787.15 $1.40 SY   

709 162 GEOSYNTHETIC MATERIAL TYPE S2                     330.00 $1,270.50 $3.85 SY   

709 600 GEOTEXTILE FABRIC-TYPE RR                         375.00 $937.50 $2.50 SY   

709 701 GEOTEXTILE FABRIC-TYPE R1                         3,320.00 $5,760.00 $1.73 SY   
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709 702 GEOTEXTILE FABRIC-TYPE R2                         174.00 $1,218.00 $7.00 SY   

710 250 TEMPORARY BYPASS DRAINAGE SYSTEM                  2.00 $13,000.00 $6,500.00 EA   

710 255 TEMPORARY BYPASS SEWER SYSTEM                     1.00 $20,000.00 $20,000.00 EA   

710 410 REMOVAL OF TEMP CONNECTION                        5.00 $79,100.00 $15,820.00 EA   

714 110 PIPE CONC REINF 12IN CL III                       276.00 $16,250.00 $58.88 LF   

714 115 PIPE CONC REINF 12IN CL III-STORM DRAIN           143.00 $16,036.20 $112.14 LF   

714 120 PIPE C R 12IN CL III-STORM DRAIN 45DEG BEND       1.00 $2,000.00 $2,000.00 EA   

714 205 PIPE CONC REINF 15IN CL III                       592.00 $31,968.00 $54.00 LF   

714 210 PIPE CONC REINF 15IN CL III-STORM DRAIN           4,618.00 $291,976.25 $63.23 LF   

714 310 PIPE CONC REINF 18IN CL III                       261.00 $19,753.00 $75.68 LF   

714 315 PIPE CONC REINF 18IN CL III-STORM DRAIN           2,690.00 $183,930.75 $68.38 LF   

714 400 PIPE CONC REINF 21IN CL III                       263.00 $18,673.00 $71.00 LF   

714 405 PIPE CONC REINF 21IN CL III-STORM DRAIN           365.00 $36,500.00 $100.00 LF   

714 615 PIPE CONC REINF 24IN CL III                       2,391.50 $276,084.54 $115.44 LF   

714 618 PIPE CONC REINF 24IN CL III-30DEG BEND            1.00 $282.00 $282.00 EA   

714 620 PIPE CONC REINF 24IN CL III-STORM DRAIN           1,421.00 $119,062.34 $83.79 LF   

714 820 PIPE CONC REINF 30IN CL III                       1,305.00 $150,437.36 $115.28 LF   

714 825 PIPE CONC REINF 30IN CL III-STORM DRAIN           198.00 $15,031.30 $75.92 LF   

714 870 PIPE CONC REINF 33IN CL III-STORM DRAIN           51.00 $14,280.00 $280.00 LF   

714 905 PIPE CONC REINF 36IN CL III                       721.00 $117,528.00 $163.01 LF   

714 1005 PIPE CONC REINF 42IN CL III                       6.00 $1,968.00 $328.00 LF   

714 1105 PIPE CONC REINF 48IN CL III                       4.00 $1,580.00 $395.00 LF   

714 1110 PIPE CONC REINF 48IN CL III-STORM DRAIN           155.00 $20,925.00 $135.00 LF   

714 1212 PIPE CONC REINF 54IN CL III-STORM DRAIN           1,551.00 $371,985.00 $239.84 LF   

714 1310 PIPE CONC REINF 60IN CL III                       34.00 $5,601.50 $164.75 LF   

714 1312 PIPE CONC REINF 60IN CL III-STORM DRAIN           23.00 $6,900.00 $300.00 LF   

714 1510 PIPE CONC REINF 72IN CL III                       22.00 $20,900.00 $950.00 LF   

714 1710 PIPE CONC REINF 84IN CL III                       18.00 $21,330.00 $1,185.00 LF   

714 2130 PIPE CONC REINF ARCH 44IN X 27IN CL III           32.00 $6,400.00 $200.00 LF   

714 2524 CURED-IN-PLACE PIPE-24IN                          182.00 $49,140.00 $270.00 LF   

714 3005 END SECT-CONC REINF 15IN                          2.00 $2,001.60 $1,000.80 EA   

714 3010 END SECT-CONC REINF 18IN                          1.00 $547.90 $547.90 EA   

714 3013 END SECT-TRAVERSABLE REINF. CONC.18IN             1.00 $1,365.00 $1,365.00 EA   

714 3020 END SECT-CONC REINF 24IN                          50.00 $53,594.87 $1,071.90 EA   

714 3023 END SECT-TRAVERSABLE REINF. CONC.24IN             17.00 $13,307.40 $782.79 EA   

714 3030 END SECT-CONC REINF 30IN                          8.00 $7,508.62 $938.58 EA   

714 3033 END SECT-TRAVERSABLE REINF. CONC.30IN             5.00 $5,380.00 $1,076.00 EA   

714 3035 END SECT-CONC REINF 36IN                          15.00 $18,210.00 $1,214.00 EA   

714 3036 END SECT-TRAVERSABLE REINF. CONC.36IN             1.00 $1,270.00 $1,270.00 EA   

714 3040 END SECT-CONC REINF 42IN                          1.00 $1,400.00 $1,400.00 EA   

714 3045 END SECT-CONC REINF 48IN                          1.00 $1,620.00 $1,620.00 EA   

714 3055 END SECT-CONC REINF 60IN                          1.00 $1,591.80 $1,591.80 EA   

714 3095 END SECT-CONC REINF ARCH 44IN X 27IN              2.00 $6,000.00 $3,000.00 EA   

714 3150 HEADWALL-PRECAST CONCRETE 4IN                     9.00 $2,787.00 $309.67 EA   

714 3151 HEADWALL-PRECAST CONCRETE 6IN                     6.00 $2,890.00 $481.67 EA   

714 4070 PIPE CONDUIT 6IN                                  24.00 $960.00 $40.00 LF   

714 4072 PIPE CONDUIT 6IN-JACKED OR BORED                  252.00 $18,396.00 $73.00 LF   

714 4092 PIPE CONDUIT 12IN-STORM DRAIN                     16.00 $1,164.64 $72.79 LF   

714 4095 PIPE CONDUIT 15IN                                 30.00 $1,500.00 $50.00 LF   

714 4097 PIPE CONDUIT 15IN-STORM DRAIN                     1,564.00 $107,358.72 $68.64 LF   

714 4099 PIPE CONDUIT 18IN-APPROACH                        1,915.00 $87,409.92 $45.64 LF   

714 4100 PIPE CONDUIT 18IN                                 1,276.00 $122,461.45 $95.97 LF   
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714 4101 PIPE CONDUIT 18IN-STORM DRAIN                     2,275.00 $191,386.81 $84.13 LF   

714 4105 PIPE CONDUIT 24IN                                 1,147.00 $87,681.00 $76.44 LF   

714 4106 PIPE CONDUIT 24IN-APPROACH                        3,036.00 $156,622.54 $51.59 LF   

714 4107 PIPE CONDUIT 24IN-STORM DRAIN                     2,357.00 $202,106.00 $85.75 LF   

714 4110 PIPE CONDUIT 30IN                                 1,869.00 $324,349.02 $173.54 LF   

714 4112 PIPE CONDUIT 30IN-STORM DRAIN                     507.00 $38,258.80 $75.46 LF   

714 4113 PIPE CONDUIT 30IN-APPROACH                        681.00 $37,543.00 $55.13 LF   

714 4115 PIPE CONDUIT 36IN                                 683.00 $139,182.69 $203.78 LF   

714 4116 PIPE CONDUIT 36IN-APPROACH                        494.00 $40,797.49 $82.59 LF   

714 4117 PIPE CONDUIT 36IN-STORM DRAIN                     1,025.00 $108,724.76 $106.07 LF   

714 4120 PIPE CONDUIT 42IN                                 1,398.00 $417,600.56 $298.71 LF   

714 4121 PIPE CONDUIT 42IN-STORM DRAIN                     182.00 $29,183.50 $160.35 LF   

714 4122 PIPE CONDUIT 42IN-APPROACH                        914.00 $82,426.80 $90.18 LF   

714 4124 PIPE CONDUIT 36IN-JACKED OR BORED                 504.00 $204,120.00 $405.00 LF   

714 4125 PIPE CONDUIT 48IN                                 126.00 $31,355.10 $248.85 LF   

714 4126 PIPE CONDUIT 48IN-STORM DRAIN                     522.00 $121,104.00 $232.00 LF   

714 4128 PIPE CONDUIT 48IN-APPROACH                        484.00 $65,223.84 $134.76 LF   

714 4130 PIPE CONDUIT 54IN                                 444.00 $136,350.00 $307.09 LF   

714 4135 PIPE CONDUIT 60IN                                 537.00 $99,258.00 $184.84 LF   

714 4145 PIPE CONDUIT 72IN                                 174.00 $97,440.00 $560.00 LF   

714 4155 PIPE CONDUIT 84IN                                 100.00 $44,459.00 $444.59 LF   

714 4166 PIPE CONDUIT 30IN-JACKED OR BORED                 180.00 $103,860.00 $577.00 LF   

714 4227 PIPE CONDUIT ARCH 51IN X 31IN                     836.00 $156,616.24 $187.34 LF   

714 5015 PIPE CORR STEEL .064IN 18IN                       1,640.00 $82,777.98 $50.47 LF   

714 5025 PIPE CORR STEEL .064IN 21IN                       36.00 $1,639.08 $45.53 LF   

714 5035 PIPE CORR STEEL .064IN 24IN                       290.00 $25,418.00 $87.65 LF   

714 5040 PIPE CORR STEEL .064IN 30IN                       36.00 $2,624.04 $72.89 LF   

714 5041 PIPE CORR STEEL .064IN 30IN POLYMERIC COATED      14.00 $2,800.00 $200.00 LF   

714 5045 PIPE CORR STEEL .064IN 36IN                       200.00 $9,040.00 $45.20 LF   

714 5050 PIPE CORR STEEL .064IN 42IN                       893.00 $81,689.75 $91.48 LF   

714 5051 PIPE CORR STEEL .064IN 42IN POLYMERIC COATED      76.00 $17,100.00 $225.00 LF   

714 5056 PIPE CORR STEEL .064IN 48IN POLYMERIC COATED      6.00 $1,500.00 $250.00 LF   

714 5200 PIPE CORR STEEL .079IN 24IN                       60.00 $3,600.00 $60.00 LF   

714 5315 PIPE CORR STEEL .109IN 42IN                       36.00 $5,134.32 $142.62 LF   

714 5330 PIPE CORR STEEL .109IN 60IN                       84.00 $21,068.88 $250.82 LF   

714 5810 END SECT CORR STEEL .064IN 18IN                   43.00 $4,608.50 $107.17 EA   

714 5820 END SECT CORR STEEL .064IN 24IN                   6.00 $2,322.80 $387.13 EA   

714 5830 END SECT CORR STEEL .079IN 36IN                   4.00 $1,920.00 $480.00 EA   

714 5835 END SECT CORR STEEL .109IN 42IN                   1.00 $651.00 $651.00 EA   

714 6580 PIPE POLYETHYLENE CORR PERF 4IN DRAIN             531.00 $4,779.00 $9.00 LF   

714 6581 PIPE POLYETHYLENE CORR PERF 6IN DRAIN             1,142.00 $7,784.00 $6.82 LF   

714 6589 PIPE PVC 4IN DRAIN                                274.00 $3,496.00 $12.76 LF   

714 6590 PIPE PVC 6IN DRAIN                                10.00 $700.00 $70.00 LF   

714 7025 PIPE PVC 8IN                                      13.00 $1,040.00 $80.00 LF   

714 7030 PIPE PVC 12IN                                     3,258.00 $82,643.15 $25.37 LF   

714 7033 PIPE PVC 15IN                                     304.00 $6,384.00 $21.00 LF   

714 7036 PIPE PVC 18IN                                     7,416.00 $171,572.80 $23.14 LF   

714 7040 SANITARY SEWER SERVICE CONNECTION                 3.00 $3,500.00 $1,166.67 EA   

714 7041 MODIFY SANITARY SEWER SERVICE                     1.00 $4,850.00 $4,850.00 EA   

714 7042 PIPE PVC 24IN                                     110.00 $4,196.50 $38.15 LF   

714 7046 PIPE PVC 4IN SEWER                                50.00 $2,625.00 $52.50 LF   

714 7400 INTERCEPTOR TRENCH                                1,649.00 $1,068,552.00 $648.00 LF   
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714 8500 CASING PIPE 20IN                                  73.00 $9,979.83 $136.71 LF   

714 9200 CATTLE PASS CONC INTERMED SECTION                 106.00 $48,192.00 $454.64 LF   

714 9602 REMOVAL OF CATTLE PASS                            36.00 $3,168.00 $88.00 LF   

714 9640 RELAY PIPE-ALL TYPES & SIZES                      1,726.00 $49,536.20 $28.70 LF   

714 9659 REMOVE & RELAY PIPE-ALL TYPES & SIZES             520.00 $97,251.70 $187.02 LF   

714 9660 REMOVE & RELAY END SECTION-ALL TYPE & SIZES       227.00 $52,579.72 $231.63 EA   

714 9680 PLUG PIPE-ALL TYPES & SIZES                       10.00 $31,275.00 $3,127.50 EA   

714 9696 EDGEDRAIN NON PERMEABLE BASE                      8,504.00 $59,528.00 $7.00 LF   

714 9705 UNDERDRAIN CLEANOUT RISER                         3.00 $5,400.00 $1,800.00 EA   

714 9720 UNDERDRAIN PIPE PVC PERFORATED 4IN                8,253.00 $40,230.00 $4.87 LF   

714 9725 UNDERDRAIN PIPE PVC PERFORATED 4IN WITH CL43      120.00 $5,700.00 $47.50 LF   

714 9730 UNDERDRAIN PIPE PVC PERFORATED 6IN                1,378.00 $49,864.00 $36.19 LF   

714 9770 UNDERDRAIN PIPE PVC NON-PERFORATED 4IN            160.00 $3,200.00 $20.00 LF   

714 9771 UNDERDRAIN PIPE PVC NON-PERFORATED 6IN            40.00 $200.00 $5.00 LF   

714 9900 INSTALL CONCRETE PIPE TIES                        298.00 $42,316.00 $142.00 SET  

714 9912 FLAP GATE 24IN                                    1.00 $600.00 $600.00 EA   

714 9917 FLAP GATE 42IN                                    3.00 $4,200.00 $1,400.00 EA   

720 110 RIGHT OF WAY MARKERS                              406.00 $49,461.15 $121.83 EA   

720 125 ALIGNMENT MONUMENTS                               183.00 $57,880.71 $316.29 EA   

720 130 IRON PIN R/W MONUMENTS                            299.00 $58,494.53 $195.63 EA   

720 135 IRON PIN REFERENCE MONUMENTS                      130.00 $8,480.58 $65.24 EA   

722 100 MANHOLE 48IN                                      38.00 $104,331.60 $2,745.57 EA   

722 110 MANHOLE 60IN                                      23.00 $68,622.57 $2,983.59 EA   

722 120 MANHOLE 72IN                                      7.00 $23,433.00 $3,347.57 EA   

722 130 MANHOLE 84IN                                      3.00 $23,200.00 $7,733.33 EA   

722 140 MANHOLE 96IN                                      9.00 $76,260.00 $8,473.33 EA   

722 300 MANHOLE SANITARY                                  11.00 $16,500.00 $1,500.00 EA   

722 315 MANHOLE CASTING                                   12.00 $19,200.00 $1,600.00 EA   

722 317 MANHOLE CASTING TYPE 1                            3.00 $1,500.00 $500.00 EA   

722 318 MANHOLE CASTING TYPE 2                            10.00 $11,000.00 $1,100.00 EA   

722 428 8FT X 6FT RCB CULVERT MANHOLE                     1.00 $10,000.00 $10,000.00 EA   

722 1094 MANHOLE RISER 30IN                                2.50 $837.50 $335.00 LF   

722 1100 MANHOLE RISER 48IN                                136.01 $38,241.20 $281.16 LF   

722 1110 MANHOLE RISER 60IN                                87.63 $31,216.20 $356.23 LF   

722 1120 MANHOLE RISER 72IN                                35.90 $15,984.80 $445.26 LF   

722 1130 MANHOLE RISER 84IN                                5.21 $3,126.00 $600.00 LF   

722 1140 MANHOLE RISER 96IN                                26.47 $19,403.80 $733.05 LF   

722 2490 MANHOLE STORM CONNECTION                          19.00 $19,000.00 $1,000.00 EA   

722 2500 MANHOLE SPECIAL                                   4.00 $21,393.00 $5,348.25 EA   

722 3291 ABANDON SANITARY SEWER MANHOLE                    1.00 $500.00 $500.00 EA   

722 3300 SANITARY MANHOLE REPAIR                           3.00 $18,000.00 $6,000.00 EA   

722 3410 MANHOLE REPAIR                                    1.00 $1,000.00 $1,000.00 EA   

722 3455 CASTING INLET-TYPE 1                              2.00 $2,580.00 $1,290.00 EA   

722 3461 CASTING INLET-TYPE 2-DOUBLE                       2.00 $4,400.00 $2,200.00 EA   

722 3485 CASTING MOUNTABLE CURB-TYPE A                     12.00 $18,480.00 $1,540.00 EA   

722 3499 INLET                                             7.00 $7,000.00 $1,000.00 EA   

722 3500 INLET-TYPE 1                                      13.00 $33,140.00 $2,549.23 EA   

722 3510 INLET-TYPE 2                                      127.00 $312,786.55 $2,462.89 EA   

722 3520 INLET-TYPE 2 DOUBLE                               50.00 $186,266.95 $3,725.34 EA   

722 3570 INLET SHALLOW CATCH BASIN 9IN BEEHIVE             1.00 $2,628.00 $2,628.00 EA   

722 3700 INLET SPECIAL-TYPE 1 48IN                         1.00 $1,800.00 $1,800.00 EA   

722 3701 INLET SPECIAL-TYPE 2 48IN                         15.00 $41,754.33 $2,783.62 EA   
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722 3713 INLET SPECIAL MOUNTABLE-TYPE B 48IN               2.00 $9,240.00 $4,620.00 EA   

722 3730 INLET SPECIAL CATCH BASIN 9IN BEEHIVE 48IN        6.00 $12,600.00 $2,100.00 EA   

722 3761 INLET SPECIAL-TYPE 2 60IN                         11.00 $61,886.94 $5,626.09 EA   

722 3766 INLET SPECIAL-TYPE 2 72IN                         10.00 $66,714.50 $6,671.45 EA   

722 3768 INLET SPECIAL-TYPE 2 84IN                         5.00 $39,737.84 $7,947.57 EA   

722 3769 INLET SPECIAL-TYPE 2 96IN                         3.00 $25,778.48 $8,592.83 EA   

722 3800 INLET SPECIAL CATCH BASIN-TYPE A 60IN             1.00 $3,621.76 $3,621.76 EA   

722 3910 INLET SLOTTED DRAIN 15IN                          200.00 $31,291.40 $156.46 LF   

722 3920 INLET SLOTTED DRAIN 18IN                          30.00 $4,500.00 $150.00 LF   

722 4000 INLET CATCH BASIN-TYPE A                          3.00 $7,901.56 $2,633.85 EA   

722 4010 INLET CATCH BASIN 6IN BEEHIVE                     1.00 $1,500.00 $1,500.00 EA   

722 4020 INLET CATCH BASIN 9IN BEEHIVE                     3.00 $4,500.00 $1,500.00 EA   

722 4060 INLET MOUNTABLE CURB-TYPE B                       4.00 $17,640.00 $4,410.00 EA   

722 4565 MEDIAN DRAIN PRECAST CONCRETE-TYPE A              6.00 $11,410.00 $1,901.67 EA   

722 4580 RESET PRECAST CONCRETE MEDIAN DRAIN               1.00 $330.00 $330.00 EA   

722 4581 RELAY PRECAST CONCRETE MEDIAN DRAIN               2.00 $3,290.00 $1,645.00 EA   

722 6140 ADJUST GATE VALVE BOX                             101.00 $49,596.78 $491.06 EA   

722 6160 ADJUST INLET                                      22.00 $10,521.83 $478.27 EA   

722 6200 ADJUST MANHOLE                                    90.00 $90,838.36 $1,009.32 EA   

722 6201 ADJUST MANHOLE SPECIAL                            16.00 $19,200.00 $1,200.00 EA   

722 6240 ADJUST UTILITY APPURTENANCE                       36.00 $20,785.08 $577.36 EA   

722 6256 ADJUST 10IN WATERMAIN                             1.00 $10,500.00 $10,500.00 EA   

722 6695 AIR RELIEF VALVE & MANHOLE                        1.00 $14,262.41 $14,262.41 EA   

724 210 FITTINGS-DUCTILE IRON                             5,438.00 $46,369.03 $8.53 LBS  

724 270 REMOVE GATE VALVE & BOX                           58.00 $19,462.80 $335.57 EA   

724 290 GATE VALVE & BOX 4IN                              1.00 $2,200.00 $2,200.00 EA   

724 300 GATE VALVE & BOX 6IN                              40.00 $80,748.34 $2,018.71 EA   

724 310 GATE VALVE & BOX 8IN                              38.00 $112,857.62 $2,969.94 EA   

724 314 GATE VALVE & BOX 12IN                             15.00 $59,024.34 $3,934.96 EA   

724 317 GATE VALVE & BOX 16IN                             1.00 $12,000.00 $12,000.00 EA   

724 400 HYDRANT-INSTALL 6IN                               2.00 $9,442.70 $4,721.35 EA   

724 410 HYDRANT-INSTALL 5IN                               10.00 $54,000.00 $5,400.00 EA   

724 411 6IN HYDRANT                                       33.00 $189,232.00 $5,734.30 EA   

724 425 RESET HYDRANT                                     2.00 $6,000.00 $3,000.00 EA   

724 427 ADJUST HYDRANT                                    2.00 $5,575.00 $2,787.50 EA   

724 430 REMOVE HYDRANT                                    40.00 $32,960.00 $824.00 EA   

724 550 TAPPING SLEEVE & VALVE 16IN X 6IN                 3.00 $14,100.00 $4,700.00 EA   

724 610 WATER SERVICE LINE 1IN COPPER                     29.00 $1,065.75 $36.75 LF   

724 670 TEMPORARY WATER SERVICE                           2.00 $40,000.00 $20,000.00 L SUM

724 790 WATERMAIN 4IN PVC                                 100.00 $3,800.00 $38.00 LF   

724 800 WATERMAIN 6IN                                     16.00 $609.60 $38.10 LF   

724 805 PLUG 6IN WATERMAIN                                2.00 $4,410.00 $2,205.00 EA   

724 807 PLUG 8IN WATERMAIN                                3.00 $1,475.43 $491.81 EA   

724 810 WATERMAIN 6IN PVC                                 884.50 $47,560.13 $53.77 LF   

724 830 WATERMAIN 8IN PVC                                 8,123.00 $421,903.96 $51.94 LF   

724 850 WATERMAIN 12IN PVC                                2,385.00 $151,922.66 $63.70 LF   

724 852 WATERMAIN 16IN PVC                                47.00 $4,700.00 $100.00 LF   

724 855 12IN WATERMAIN                                    564.00 $30,196.56 $53.54 LF   

724 891 WATERMAIN MODIFICATIONS                           1.00 $200,000.00 $200,000.00 L SUM

724 905 CURB STOP & BOX 1IN                               1.00 $472.50 $472.50 EA   

724 944 CONNECTION TO EXISTING MAIN                       86.00 $118,430.26 $1,377.10 EA   

724 955 WATER SERVICE CONNECTION 1IN                      20.00 $12,595.00 $629.75 EA   
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724 960 WATER SERVICE CONNECTION 2IN                      2.00 $2,754.12 $1,377.06 EA   

724 975 WATER LINE CONNECTION 6IN                         3.00 $4,410.00 $1,470.00 EA   

724 976 WATER LINE CONNECTION 6IN TO 8IN                  7.00 $11,025.00 $1,575.00 EA   

724 980 WATER LINE CONNECTION 8IN                         3.00 $5,199.00 $1,733.00 EA   

724 1025 UNDERGROUND IRRIGATION SYSTEM                     1.00 $4,000.00 $4,000.00 L SUM

724 1100 SANITARY SEWER 4IN                                132.00 $5,629.80 $42.65 LF   

724 1110 8IN SANITARY SEWER PIPE                           546.00 $40,850.00 $74.82 LF   

724 1115 10IN SANITARY SEWER PIPE                          762.00 $45,720.00 $60.00 LF   

724 1117 12IN SANITARY SEWER PIPE                          72.00 $5,040.00 $70.00 LF   

724 1118 15IN SANITARY SEWER PIPE                          844.00 $71,740.00 $85.00 LF   

724 1121 18IN SANITARY SEWER PIPE                          580.00 $69,600.00 $120.00 LF   

724 1190 RECONNECT TO EXISTING SANITARY SEWER SERVICE      15.00 $7,500.00 $500.00 EA   

724 1208 BORE & PUSH 8IN WATERMAIN                         100.00 $11,500.00 $115.00 LF   

724 1536 CURED-IN-PLACE PIPE-36IN                          1,296.00 $518,400.00 $400.00 LF   

724 5812 SS WRAP-AROUND 6IN WITH 1IN TAP                   1.00 $2,625.00 $2,625.00 EA   

724 6820 8IN 11.25DEG BEND                                 2.00 $1,050.00 $525.00 EA   

724 6825 8IN 45DEG BEND                                    10.00 $2,950.90 $295.09 EA   

724 6826 8IN 90DEG BEND                                    1.00 $295.08 $295.08 EA   

724 6840 12IN 11.25DEG BEND                                2.00 $1,680.00 $840.00 EA   

724 6842 12IN 22.5DEG BEND                                 2.00 $1,680.00 $840.00 EA   

724 6844 12IN 45DEG BEND                                   3.00 $3,375.38 $1,125.13 EA   

724 6999 6IN 22.5DEG BEND                                  1.00 $245.90 $245.90 EA   

724 7010 8IN X 6IN REDUCER                                 4.00 $1,738.54 $434.64 EA   

724 8097 12IN X 8IN REDUCER                                1.00 $630.00 $630.00 EA   

724 9016 FORCEMAIN 2IN                                     482.00 $10,845.00 $22.50 LF   

724 9084 FORCEMAIN PVC SDR 21 - 8IN                        1,469.00 $61,698.00 $42.00 LF   

744 50 INSULATION BOARD                                  456.00 $8,100.00 $17.76 CF   

744 100 POLYSTYRENE INSULATION BOARD                      12,992.00 $13,633.92 $1.05 BD FT

748 100 CURB & GUTTER                                     1,441.00 $45,925.00 $31.87 LF   

748 120 CURB & GUTTER MOUNTABLE-TYPE I                    1,267.00 $35,346.40 $27.90 LF   

748 140 CURB & GUTTER-TYPE I                              77,455.00 $1,619,853.88 $20.91 LF   

748 141 CURB & GUTTER-TYPE 1 SPECIAL                      402.00 $31,375.00 $78.05 LF   

748 150 MOUNTABLE CURB & GUTTER-TYPE 1 SEC A              970.00 $29,518.20 $30.43 LF   

748 151 MOUNTABLE CURB & GUTTER-TYPE 1 SEC B              1,193.00 $22,941.39 $19.23 LF   

748 160 CURB & GUTTER-TYPE I SEC B                        190.00 $9,880.00 $52.00 LF   

748 190 CURB & GUTTER-TYPE I 30IN                         23,388.00 $534,210.30 $22.84 LF   

748 520 CURB-TYPE I                                       1,154.00 $30,538.20 $26.46 LF   

748 540 CURB                                              28.00 $2,800.00 $100.00 LF   

748 1000 VALLEY GUTTER 36IN                                182.00 $6,734.00 $37.00 LF   

748 1020 VALLEY GUTTER 36IN                                327.00 $26,555.80 $81.21 SY   

748 1030 VALLEY GUTTER 72IN                                249.00 $19,992.00 $80.29 SY   

748 1080 VALLEY GUTTER-TYPE I 48IN                         40.00 $3,910.00 $97.75 SY   

748 1260 VALLEY GUTTER 144IN                               197.00 $14,702.46 $74.63 SY   

750 20 PIGMENTED CONCRETE                                579.00 $44,004.00 $76.00 SY   

750 30 PIGMENTED IMPRINTED CONCRETE                      8,512.00 $628,095.90 $73.79 SY   

750 100 SIDEWALK CONCRETE                                 8,356.00 $422,397.50 $50.55 SY   

750 101 SIDEWALK CONCRETE REINF                           8,443.40 $294,775.50 $34.91 SY   

750 105 SIDEWALK CONCRETE BIKEWAY                         4,077.00 $285,390.00 $70.00 SY   

750 115 SIDEWALK CONCRETE 4IN                             23,219.78 $984,999.55 $42.42 SY   

750 120 SIDEWALK CONCRETE 5IN REINF                       4,775.00 $171,900.00 $36.00 SY   

750 125 SIDEWALK CONCRETE 5IN                             1,844.00 $117,666.00 $63.81 SY   

750 140 SIDEWALK CONCRETE 6IN                             240.00 $16,970.25 $70.71 SY   
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750 150 SIDEWALK TRENCH DRAIN                             4.00 $7,000.00 $1,750.00 EA   

750 200 CONCRETE MEDIAN PAVING                            3,479.40 $263,558.00 $75.75 SY   

750 210 CONCRETE MEDIAN NOSE PAVING                       394.65 $38,068.25 $96.46 SY   

750 1000 DRIVEWAY CONCRETE                                 1,492.00 $96,563.21 $64.72 SY   

750 1016 DRIVEWAY CONCRETE 6IN REINFORCED                  239.00 $16,028.50 $67.06 SY   

750 1020 DRIVEWAY CONCRETE 8IN                             678.00 $51,409.00 $75.82 SY   

750 1021 DRIVEWAY CONCRETE 8IN REINFORCED                  1,237.00 $63,723.40 $51.51 SY   

750 2115 DETECTABLE WARNING PANELS                         6,038.80 $233,766.08 $38.71 SF   

750 3001 REMOVE & REINSTALL SIDEWALK BRICK                 137.00 $3,701.74 $27.02 SF   

752 52 FENCE CABLE 2 STRAND-STEEL POST                   86,799.00 $312,476.40 $3.60 LF   

752 110 FENCE BARBED WIRE 3 STRAND-STEEL POST             2,242.00 $5,760.60 $2.57 LF   

752 200 FENCE BARBED WIRE 4 STRAND                        22,900.00 $47,870.10 $2.09 LF   

752 201 FENCE SMOOTH WIRE 4 STRAND                        9,661.00 $18,355.90 $1.90 LF   

752 300 FENCE BARBED WIRE 4 STRAND-WOOD POST              3,209.00 $9,947.90 $3.10 LF   

752 600 FENCE CHAIN LINK                                  1,915.00 $50,534.00 $26.39 LF   

752 660 FENCE CHAIN LINK REMOVE & RESET                   553.00 $10,940.75 $19.78 LF   

752 700 FENCE WOVEN WIRE                                  9,300.00 $41,255.75 $4.44 LF   

752 905 TEMPORARY FENCE                                   4,029.00 $12,099.64 $3.00 LF   

752 910 SAFETY FENCE                                      217.00 $496.93 $2.29 LF   

752 911 TEMPORARY SAFETY FENCE                            17,795.00 $30,624.35 $1.72 LF   

752 922 FENCE REMOVE & RESET                              814.00 $2,349.90 $2.89 LF   

752 980 FENCE ANCHORS                                     2.00 $324.00 $162.00 EA   

752 993 FENCE TERMINAL                                    12.00 $2,205.00 $183.75 EA   

752 994 FENCE TERMINAL-STEEL POSTS                        44.00 $19,800.00 $450.00 EA   

752 995 FENCE TERMINAL-WOOD POSTS                         4.00 $1,240.00 $310.00 EA   

752 2100 VEHICLE GATE                                      13.00 $11,918.00 $916.77 EA   

752 2110 RESET VEHICLE GATE                                1.00 $1,229.20 $1,229.20 EA   

752 2120 REMOVE VEHICLE GATE                               4.00 $400.00 $100.00 EA   

752 2995 CORNER ASSEMBLY-WOOD POST                         8.00 $2,030.40 $253.80 EA   

752 2996 CORNER ASSEMBLY-STEEL POST                        19.00 $9,500.00 $500.00 EA   

752 3100 CORNER ASSEMBLY CHAIN LINK                        7.00 $3,430.00 $490.00 EA   

752 3120 CORNER ASSEMBLY WOVEN WIRE                        10.00 $2,410.00 $241.00 EA   

752 3140 CORNER ASSEMBLY BARBED WIRE                       29.00 $6,090.00 $210.00 EA   

752 3150 CORNER ASSEMBLY BARBED WIRE-WOOD POST             11.00 $4,040.00 $367.27 EA   

752 3995 DOUBLE BRACE ASSEMBLY-WOOD POST                   3.00 $889.00 $296.33 EA   

752 3996 DOUBLE BRACE ASSEMBLY-STEEL POST                  44.00 $22,000.00 $500.00 EA   

752 4100 DOUBLE BRACE ASSEMBLY BARBED WIRE                 1.00 $120.00 $120.00 EA   

752 4120 DOUBLE BRACE ASSEMBLY WOVEN WIRE                  2.00 $308.00 $154.00 EA   

752 4140 DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST       3.00 $1,080.00 $360.00 EA   

752 4160 DOUBLE BRACE ASSEMBLY CHAIN LINK                  4.00 $2,680.00 $670.00 EA   

754 110 FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        10,908.10 $223,029.94 $20.45 SF   

754 112 FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        6,209.10 $119,244.36 $19.20 SF   

754 137 ROADWAY TERMINATION-TYPE A                        1.00 $160.00 $160.00 EA   

754 162 REMOVE & RESET DELINEATORS                        45.00 $2,137.20 $47.49 EA   

754 168 DELINEATORS-TYPE D                                32.00 $1,431.00 $44.72 EA   

754 193 FLEXIBLE DELINEATORS-TYPE D                       49.00 $3,168.00 $64.65 EA   

754 195 DIAMOND GRADE DELINEATORS-TYPE A                  164.00 $5,971.20 $36.41 EA   

754 196 DIAMOND GRADE DELINEATORS-TYPE B                  95.00 $3,847.40 $40.50 EA   

754 198 DIAMOND GRADE DELINEATORS-TYPE D                  57.00 $2,672.10 $46.88 EA   

754 199 DIAMOND GRADE DELINEATORS-TYPE E                  2.00 $65.60 $32.80 EA   

754 206 STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      22,657.10 $385,981.36 $17.04 LF   

754 210 GALV STEEL POST-STANDARD PIPE                     695.00 $41,924.60 $60.32 LF   
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754 214 GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       1,881.80 $128,867.15 $68.48 LF   

754 530 PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING       2,558.00 $78,060.25 $30.52 SF   

754 533 PANEL FOR SIGNS-TYPE IX REFLECTIVE SHEETING       57.00 $1,485.42 $26.06 SF   

754 534 PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING       2,978.90 $72,490.09 $24.33 SF   

754 538 EXTRU ALUM SIGN PANEL-TYPE XI REFL SHEETING       272.00 $8,840.00 $32.50 SF   

754 541 OVERLAY PANEL-TYPE IV REFLECTIVE SHEETING         343.50 $6,563.05 $19.11 SF   

754 542 OVERLAY PANEL-TYPE XI REFLECTIVE SHEETING         755.00 $15,208.85 $20.14 SF   

754 556 INTERSTATE MILE POSTS-TYPE B                      11.00 $1,969.00 $179.00 EA   

754 557 INTERSTATE MILE POSTS-TYPE C                      3.00 $546.00 $182.00 EA   

754 561 REFERENCE MARKER-TYPE A                           1.00 $175.00 $175.00 EA   

754 562 REFERENCE MARKER-TYPE B                           4.00 $874.80 $218.70 EA   

754 563 REFERENCE MARKER-TYPE C                           52.00 $9,898.00 $190.35 EA   

754 592 RESET SIGN PANEL                                  236.00 $12,875.92 $54.56 EA   

754 593 RESET SIGN SUPPORT                                73.00 $10,232.79 $140.18 EA   

754 801 OBJECT MARKERS - TYPE I                           6.00 $899.00 $149.83 EA   

754 803 OBJECT MARKERS - TYPE III                         18.00 $2,666.00 $148.11 EA   

754 805 OBJECT MARKERS - CULVERTS                         614.00 $32,851.72 $53.50 EA   

754 1100 CLASS AE CONCRETE-SIGN FOUNDATIONS                164.50 $244,578.00 $1,486.80 CY   

754 1104 REMOVE SIGN FOUNDATION                            52.00 $26,549.00 $510.56 EA   

754 1211 OVERHEAD SIGN STR BRIDGE MOUNTED                  2.00 $108,280.00 $54,140.00 EA   

754 1220 REMOVE OVERHEAD SIGN STR BRIDGE MOUNTED           3.00 $31,080.00 $10,360.00 EA   

754 1240 REVISE OVERHEAD SIGN STR BRIDGE MOUNTED           1.00 $6,525.00 $6,525.00 EA   

754 1305 OVERHEAD SIGN STR 20FT CANTILEVER                 1.00 $51,670.00 $51,670.00 EA   

754 1314 OVERHEAD SIGN STR 29FT CANTILEVER                 1.00 $62,575.00 $62,575.00 EA   

754 1315 OVERHEAD SIGN STR 30FT CANTILEVER                 1.00 $53,000.00 $53,000.00 EA   

754 1323 OVERHEAD SIGN STR 38FT CANTILEVER                 1.00 $59,000.00 $59,000.00 EA   

754 1325 OVERHEAD SIGN STR 40FT CANTILEVER                 1.00 $85,000.00 $85,000.00 EA   

754 1390 REMOVE OVERHEAD SIGN STR CANTILEVER               2.00 $9,760.00 $4,880.00 EA   

754 1395 RESET OVERHEAD SIGN STR CANTILEVER                1.00 $5,300.00 $5,300.00 EA   

754 1457 OVERHEAD SIGN STR 97FT TRUSS                      1.00 $135,000.00 $135,000.00 EA   

754 1590 REMOVE OVERHEAD SIGN STR TRUSS                    3.00 $46,700.00 $15,566.67 EA   

754 1599 REVISE OVERHEAD SIGN STR TRUSS                    2.00 $13,650.00 $6,825.00 EA   

754 8010 DYNAMIC SPEED DISPLAY SIGN                        6.00 $32,600.00 $5,433.33 EA   

754 8025 REVISE DYNAMIC MESSAGE SIGN                       3.00 $20,139.72 $6,713.24 EA   

754 9095 SIGNING                                           1.00 $500.00 $500.00 L SUM

760 1 RUMBLE STRIPS - CONCRETE SHOULDER                 36.71 $58,579.24 $1,595.73 MILE 

760 5 RUMBLE STRIPS - ASPHALT SHOULDER                  909.61 $730,451.13 $803.04 MILE 

760 7 RUMBLE STRIPS - ASPHALT CENTERLINE                426.77 $388,281.52 $909.81 MILE 

760 10 RUMBLE STRIPS - INTERSECTION                      25.00 $70,160.67 $2,806.43 SET  

762 103 PVMT MK PAINTED-MESSAGE                           58,980.00 $194,979.71 $3.31 SF   

762 107 PVMT MK INSTALLATION                              13,728.59 $3,615,693.52 $263.37 MILE 

762 110 EPOXY PVMT MK 4IN LINE-GROOVED                    1,075,268.00 $496,431.84 $0.46 LF   

762 111 EPOXY PVMT MK 12IN LINE                           4,455.00 $15,918.45 $3.57 LF   

762 112 EPOXY PVMT MK MESSAGE                             25,419.50 $233,722.47 $9.19 SF   

762 113 EPOXY PVMT MK 4IN LINE                            5,638,245.00 $1,556,632.88 $0.28 LF   

762 114 EPOXY PVMT MK 6IN LINE                            8,928.00 $29,222.78 $3.27 LF   

762 115 EPOXY PVMT MK 8IN LINE                            174,396.00 $100,487.37 $0.58 LF   

762 116 EPOXY PVMT MK 16IN LINE                           621.00 $776.25 $1.25 LF   

762 117 EPOXY PVMT MK 24IN LINE                           5,252.00 $66,635.46 $12.69 LF   

762 118 EPOXY PVMT MK CURB TOP & FACE                     404.00 $6,348.00 $15.71 LF   

762 120 PREFORMED PATTERNED PVMT MK-MESSAGE               202.00 $5,103.48 $25.26 SF   

762 122 PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      8,911.50 $195,237.69 $21.91 SF   
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762 131 EPOXY PVMT MK 6IN LINE-GROOVED                    6,358.00 $41,189.69 $6.48 LF   

762 132 EPOXY PVMT MK 8IN LINE-GROOVED                    22,352.00 $38,082.84 $1.70 LF   

762 134 EPOXY PVMT MK 12IN LINE-GROOVED                   1,291.00 $10,115.56 $7.84 LF   

762 135 EPOXY PVMT MK 24IN LINE-GROOVED                   4,029.00 $50,676.36 $12.58 LF   

762 136 EPOXY PVMT MK MESSAGE-GROOVED                     1,035.00 $13,404.37 $12.95 SF   

762 200 RAISED PAVEMENT MARKERS                           76,898.00 $106,756.20 $1.39 EA   

762 420 SHORT TERM 4IN LINE-TYPE R                        152,324.00 $188,662.52 $1.24 LF   

762 422 SHORT TERM 6IN LINE-TYPE R                        775.00 $1,533.00 $1.98 LF   

762 424 SHORT TERM 8IN LINE-TYPE R                        7,798.00 $18,906.50 $2.42 LF   

762 425 SHORT TERM 16IN LINE-TYPE R                       650.00 $3,412.50 $5.25 LF   

762 426 SHORT TERM 24IN LINE-TYPE R                       955.00 $8,390.81 $8.79 LF   

762 430 SHORT TERM 4IN LINE-TYPE NR                       7,717,510.00 $800,319.48 $0.10 LF   

762 434 SHORT TERM 8IN LINE-TYPE NR                       82,389.00 $19,687.33 $0.24 LF   

762 436 SHORT TERM 24IN LINE-TYPE NR                      936.00 $7,361.93 $7.87 LF   

762 440 SHORT TERM MESSAGE-TYPE R                         1,629.00 $18,754.50 $11.51 SF   

762 442 SHORT TERM MESSAGE-TYPE NR                        3,443.00 $11,355.63 $3.30 SF   

762 460 SHORT TERM PAINTED LINE-SEAL JOBS                 477,701.00 $53,649.47 $0.11 LF   

762 804 METHYL METHACRYLATE PVMT MK 4IN LINE              100.00 $1,456.00 $14.56 LF   

762 806 METHYL METHACRYLATE PVMT MK 6IN LINE              167.00 $3,749.15 $22.45 LF   

762 824 METHYL METHACRYLATE PVMT MK 24IN LINE             406.00 $22,803.74 $56.17 LF   

762 1104 PVMT MK PAINTED 4IN LINE                          14,822,414.00 $931,394.89 $0.06 LF   

762 1106 PVMT MK PAINTED 6IN LINE                          9,701.00 $11,532.35 $1.19 LF   

762 1108 PVMT MK PAINTED 8IN LINE                          368,634.00 $78,083.04 $0.21 LF   

762 1112 PVMT MK PAINTED 12IN LINE                         2,262.00 $4,255.45 $1.88 LF   

762 1124 PVMT MK PAINTED 24IN LINE                         25,344.50 $109,332.70 $4.31 LF   

762 1140 PVMT MK PAINTED CURB TOP & FACE                   168.00 $827.15 $4.92 LF   

762 1304 PREFORMED PATTERNED PVMT MK 4IN LINE              6,590.00 $35,789.56 $5.43 LF   

762 1305 PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      156,233.00 $581,450.69 $3.72 LF   

762 1306 PREFORMED PATTERNED PVMT MK 6IN LINE              351.00 $2,316.60 $6.60 LF   

762 1307 PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      11,633.00 $76,674.74 $6.59 LF   

762 1308 PREFORMED PATTERNED PVMT MK 8IN LINE              298.00 $1,639.00 $5.50 LF   

762 1309 PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      54,417.00 $452,023.85 $8.31 LF   

762 1315 PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED     85.00 $1,530.00 $18.00 LF   

762 1317 PREFORMED PATTERNED PVMT MK 16IN LINE-GROOVED     621.00 $9,780.75 $15.75 LF   

762 1324 PREFORMED PATTERNED PVMT MK 24IN LINE             94.00 $2,068.00 $22.00 LF   

762 1325 PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     8,280.00 $235,570.72 $28.45 LF   

762 1340 PREF PATT PVMT MK 4IN LINE CONTRAST-GROOVED       20.00 $240.00 $12.00 LF   

762 1344 PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED       6,066.00 $51,058.20 $8.42 LF   

762 1361 PAVEMENT MARKING 6IN LINE-MASKING                 2,072.00 $14,218.00 $6.86 LF   

764 115 3-CABLE GUARDRAIL                                 906.00 $16,824.42 $18.57 LF   

764 131 W-BEAM GUARDRAIL                                  4,579.90 $200,498.34 $43.78 LF   

764 145 W-BEAM GUARDRAIL END TERMINAL                     79.00 $197,238.00 $2,496.68 EA   

764 150 REMOVE & RESET GUARDRAIL                          1,934.30 $47,380.50 $24.49 LF   

764 151 REMOVE W-BEAM GUARDRAIL & POSTS                   5,123.60 $18,839.08 $3.68 LF   

764 1050 RESET W-BEAM GUARDRAIL                            2,046.00 $28,420.00 $13.89 LF   

764 1059 RESET W-BEAM GUARDRAIL END TERMINAL               13.00 $8,516.12 $655.09 EA   

764 1990 REMOVE CONCRETE SAFETY SHAPE TRANSITION           12.00 $15,680.00 $1,306.67 EA   

764 1999 REMOVE 1-CABLE GUARDRAIL & POSTS                  607.00 $1,821.00 $3.00 LF   

764 2020 REMOVE 3-CABLE GUARDRAIL & POSTS                  1,688.00 $8,277.95 $4.90 LF   

764 2081 REMOVE END TREATMENT & TRANSITION                 58.00 $11,210.00 $193.28 EA   

764 8080 MODIFY BARREL ATTENUATION DEVICE                  2.00 $13,000.00 $6,500.00 EA   

764 9010 ATTENUATING CRASH CUSHION TL-2                    5.00 $70,315.00 $14,063.00 EA   
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764 9011 ATTENUATING CRASH CUSHION TL-3                    4.00 $98,640.00 $24,660.00 EA   

764 9030 REMOVE ATTENUATING CRASH CUSHION TL-2             5.00 $3,500.00 $700.00 EA   

764 9035 REMOVE ATTENUATING CRASH CUSHION TL-3             2.00 $1,700.00 $850.00 EA   

766 100 MAILBOX-ALL TYPES                                 108.00 $17,601.50 $162.98 EA   

766 120 RESET MAILBOX                                     3.00 $505.00 $168.33 EA   

770 1 LIGHTING SYSTEM                                   6.00 $772,862.42 $128,810.40 EA   

770 3 LIGHTING SYSTEM A                                 4.00 $442,610.00 $110,652.50 EA   

770 4 LIGHTING SYSTEM B                                 4.00 $267,315.00 $66,828.75 EA   

770 5 LIGHTING SYSTEM C                                 2.00 $29,500.00 $14,750.00 EA   

770 7 DESTINATION LIGHTING                              19.00 $318,544.15 $16,765.48 EA   

770 8 DESTINATION LIGHTING (TWO OR MORE POLES)          9.00 $146,880.00 $16,320.00 EA   

770 9 DESTINATION LIGHTING - SOLAR                      3.00 $48,000.00 $16,000.00 EA   

770 20 CONCRETE FOUNDATION-HIGHWAY LIGHTING              112.00 $107,252.74 $957.61 EA   

770 25 SCREW IN BASE FOUNDATION                          22.00 $18,700.00 $850.00 EA   

770 30 CONCRETE FOUNDATION-HIGH MAST LIGHTING            17.00 $255,000.00 $15,000.00 EA   

770 60 CONCRETE FOUNDATION-FEED POINT-TYPE B             2.00 $2,213.28 $1,106.64 EA   

770 100 PULL BOX                                          8.00 $8,250.00 $1,031.25 EA   

770 110 JUNCTION BOX                                      8.00 $7,665.42 $958.18 EA   

770 210 CABLE TRENCH-TYPE I                               520.00 $2,600.00 $5.00 LF   

770 220 CABLE TRENCH-TYPE II                              20,595.00 $49,076.35 $2.38 LF   

770 320 1.5IN DIAMETER RIGID CONDUIT                      4,084.00 $14,994.00 $3.67 LF   

770 330 2IN DIAMETER RIGID CONDUIT                        25,249.00 $181,461.42 $7.19 LF   

770 335 2IN DIAMETER RIGID CONDUIT-BRIDGE MOUNTED         436.50 $12,937.86 $29.64 LF   

770 350 3IN DIAMETER RIGID CONDUIT                        550.00 $6,270.00 $11.40 LF   

770 424 MULTIPLE UNDERGROUND CABLE 2N04-1N06 STYLE USE    544.00 $3,536.00 $6.50 LF   

770 443 MULTIPLE UNDERGROUND CABLE 3NO2-1NO6 STYLE USE    4,769.00 $30,998.50 $6.50 LF   

770 464 MULTIPLE UNDERGROUND CABLE 3NO4-1NO6 STYLE USE    17,414.00 $85,863.90 $4.93 LF   

770 503 UNDERGROUND CONDUCTOR NO2-TYPE RHW                3,172.00 $6,203.06 $1.96 LF   

770 504 UNDERGROUND CONDUCTOR NO4-TYPE RHW                43,161.00 $80,759.65 $1.87 LF   

770 505 UNDERGROUND CONDUCTOR NO6-TYPE RHW                43,051.00 $56,274.84 $1.31 LF   

770 506 UNDERGROUND CONDUCTOR NO8-TYPE RHW                2,552.00 $2,041.60 $0.80 LF   

770 507 UNDERGROUND CONDUCTOR NO10-TYPE RHW               875.00 $700.00 $0.80 LF   

770 604 UNDERGROUND CONDUCTOR NO4-TYPE THW                4,654.00 $8,144.50 $1.75 LF   

770 605 UNDERGROUND CONDUCTOR NO6-TYPE THW                9,691.00 $12,767.17 $1.32 LF   

770 607 UNDERGROUND CONDUCTOR NO10-TYPE THW               350.00 $245.00 $0.70 LF   

770 735 FEED POINT-TYPE II-PAD MOUNTED                    3.00 $12,932.48 $4,310.83 EA   

770 745 FEED POINT-TYPE IV-PAD MOUNTED                    2.00 $18,500.00 $9,250.00 EA   

770 1066 LT STD 6FT MA 30FT MT HT                          22.00 $48,400.00 $2,200.00 EA   

770 1076 LT STD 6FT MA 40FT MT HT                          1.00 $2,200.00 $2,200.00 EA   

770 1666 LT STD 6FT MA 30FT MT HT BREAKAWAY                2.00 $4,180.00 $2,090.00 EA   

770 1676 LT STD 6FT MA 40FT MT HT BREAKAWAY                31.00 $76,842.40 $2,478.79 EA   

770 1718 LT STD 8FT MA 32FT POLE BREAKAWAY                 20.00 $46,200.00 $2,310.00 EA   

770 1778 LT STD 10FT MA 42FT MT HT BREAKAWAY               42.00 $101,758.72 $2,422.83 EA   

770 2576 LT STD TWIN 6FT MA 40FT MT HT FESTOON             7.00 $23,086.00 $3,298.00 EA   

770 3733 HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-4         8.00 $318,000.00 $39,750.00 EA   

770 3735 HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-6         9.00 $361,000.00 $40,111.11 EA   

770 3736 HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-8         11.00 $451,000.00 $41,000.00 EA   

770 3739 HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-10        6.00 $243,000.00 $40,500.00 EA   

770 3780 HIGH MAST LIGHTING - LOWERING DEVICE              61.00 $599,700.00 $9,831.15 EA   

770 3782 HIGH MAST LIGHTING - ANCHOR BOLTS                 59.00 $2,950.00 $50.00 EA   

770 3785 HIGH MAST LIGHTING - INSPECTION                   27.00 $146,850.00 $5,438.89 EA   

770 3790 PORTABLE POWER UNIT                               10.00 $24,500.00 $2,450.00 EA   
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770 4140 HP SODIUM VAPOR LUMINAIRE-250 WATT                1.00 $550.00 $550.00 EA   

770 4210 LED LUMINAIRE                                     171.00 $133,642.17 $781.53 EA   

770 4220 LED LUMINAIRE - 150 WATT                          11.00 $8,580.00 $780.00 EA   

770 4280 LED LUMINAIRE - HIGH MAST                         1,538.00 $1,984,600.00 $1,290.38 EA   

770 4501 TEMPORARY LIGHTING SYSTEM                         1.00 $1,000.00 $1,000.00 EA   

770 4519 REVISE HIGH MAST CONCRETE FOUNDATION              17.00 $493,000.00 $29,000.00 EA   

770 4523 REVISE HIGHWAY LIGHTING FEED POINT                14.00 $13,779.35 $984.24 EA   

770 4525 REVISE LIGHTING SYSTEM                            7.00 $230,900.00 $32,985.71 EA   

770 4540 RELOCATE LIGHT STANDARD                           15.00 $40,445.04 $2,696.34 EA   

770 4560 REMOVE LIGHT STANDARD                             41.00 $13,545.00 $330.37 EA   

770 4563 REMOVE HIGH MAST TOWER ASSEMBLY                   34.00 $103,700.00 $3,050.00 EA   

770 4567 REMOVE LIGHTING SYSTEM                            3.00 $11,450.00 $3,816.67 EA   

770 4570 REMOVE STREET LIGHT LUMINAIRE                     5.00 $370.00 $74.00 EA   

770 4582 REMOVE CONCRETE FOUNDATION                        28.00 $14,270.00 $509.64 EA   

770 4585 REMOVE CONCRETE FOUNDATION-HIGH MAST              17.00 $59,500.00 $3,500.00 EA   

770 4590 REMOVE FEED POINT                                 2.00 $400.00 $200.00 EA   

772 1 TRAFFIC SIGNALS SYSTEM                            4.00 $959,437.00 $239,859.25 EA   

772 20 CONCRETE FOUNDATION-TRAFFIC SIGNALS               2.00 $7,000.00 $3,500.00 EA   

772 240 2IN DIAMETER RIGID CONDUIT                        63,932.00 $220,390.01 $3.45 LF   

772 300 UNDERGROUND CONDUCTOR NO6-TYPE RHW                3,936.00 $5,313.60 $1.35 LF   

772 325 DETECTOR LOOP-POLYETHYLENE CONDUIT PRE-WIRED      588.00 $2,540.16 $4.32 LF   

772 401 NO12 AWG 3 CONDUCTOR CABLE                        147.00 $455.70 $3.10 LF   

772 403 NO12 AWG 5 CONDUCTOR CABLE                        130.00 $422.50 $3.25 LF   

772 450 INTERCONNECT CABLE                                1,128.00 $9,475.20 $8.40 LF   

772 490 SAW SLOT                                          157.00 $3,055.22 $19.46 LF   

772 552 FEED POINT-COMBO LIGHTING & FL BEACON-PAD MOUNT   1.00 $9,431.00 $9,431.00 EA   

772 2060 PEDESTRIAN COUNTDOWN SIGNAL HEAD-POST MTD         423.00 $200,925.00 $475.00 EA   

772 2061 PEDESTRIAN COUNTDOWN SIGNAL HEAD-PEDESTAL MTD     49.00 $23,030.00 $470.00 EA   

772 2070 LAW ENFORCEMENT CONFIRMATION LIGHT                498.00 $224,100.00 $450.00 EA   

772 2110 FLASHING BEACON-POST MOUNTED                      11.00 $48,493.70 $4,408.52 EA   

772 2120 FLASHING BEACON-POST MOUNTED-SCHOOL               6.00 $48,000.00 $8,000.00 EA   

772 2145 FLASHING BEACON-MA MOUNTED                        2.00 $66,000.00 $33,000.00 EA   

772 2160 FLASHING BEACON                                   4.00 $12,000.00 $3,000.00 EA   

772 2215 PEDESTRIAN PUSHBUTTON & SIGN                      2.00 $1,342.30 $671.15 EA   

772 2800 INTERIM TRAFFIC SIGNALS                           9.00 $321,180.00 $35,686.67 EA   

772 2810 TEMPORARY TRAFFIC SIGNALS                         10.00 $348,405.57 $34,840.56 EA   

772 2904 REVISE TRAFFIC SIGNAL SYSTEM                      1.00 $36,500.00 $36,500.00 EA   

772 2906 REVISE TRAFFIC SIGNAL SYSTEM-SITE 1               1.00 $26,936.00 $26,936.00 EA   

772 2907 REVISE TRAFFIC SIGNAL SYSTEM-SITE 2               1.00 $10,471.00 $10,471.00 EA   

772 2935 REVISE FLASHING BEACON SYSTEM                     3.00 $14,926.45 $4,975.48 EA   

772 3070 RELOCATE FLASHING BEACON-POST MOUNTED             2.00 $9,600.00 $4,800.00 EA   

772 3072 RELOCATE FLASHING BEACON                          1.00 $1,500.00 $1,500.00 EA   

772 3125 REMOVE TRAFFIC SIGNAL SYSTEM                      4.00 $34,150.00 $8,537.50 EA   

772 3131 REMOVE FEED POINT                                 1.00 $50.00 $50.00 EA   

772 3150 REMOVE FLASHING BEACON SYSTEM                     3.00 $5,512.00 $1,837.33 EA   

772 3180 REMOVE WOOD POLE                                  2.00 $1,728.00 $864.00 EA   

772 9010 AUTOMATIC TRAFFIC RECORDER SYSTEM                 3.00 $472,250.00 $157,416.67 EA   

772 9012 REVISE AUTOMATIC TRAFFIC RECORDER SYSTEM          9.00 $223,801.59 $24,866.84 EA   

772 9110 VIRTUAL WEIGH IN MOTION SYSTEM                    2.00 $455,000.00 $227,500.00 EA   

772 9155 REVISE ESS STATION/RWIS                           2.00 $27,601.59 $13,800.80 L SUM

772 9200 IT SYSTEM                                         5.00 $134,457.98 $26,891.60 EA   

772 9201 IT SYSTEM A                                       1.00 $61,835.00 $61,835.00 EA   
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772 9205 IT-PULL BOX                                       63.00 $122,165.82 $1,939.14 EA   

772 9230 IT FIBEROPTIC CABLE                               62,002.00 $197,786.38 $3.19 LF   

772 9231 IT FIBEROPTIC CABLE SINGLE MODE                   5,994.00 $12,767.22 $2.13 LF   

772 9250 FIBER OPTIC SPLICE                                14.00 $53,216.52 $3,801.18 EA   

772 9300 SURVEILLANCE CAMERA SYSTEM                        11.00 $296,354.63 $26,941.33 EA   

772 9811 TRAFFIC SIGNAL SYSTEM - SITE 1                    8.00 $2,036,468.12 $254,558.52 EA   

772 9812 TRAFFIC SIGNAL SYSTEM - SITE 2                    3.00 $666,551.60 $222,183.87 EA   

772 9813 TRAFFIC SIGNAL SYSTEM - SITE 3                    2.00 $426,480.00 $213,240.00 EA   

772 9814 TRAFFIC SIGNAL SYSTEM - SITE 4                    1.00 $243,450.00 $243,450.00 EA   

772 9815 TRAFFIC SIGNAL SYSTEM - SITE 5                    1.00 $243,670.00 $243,670.00 EA   

772 9816 TRAFFIC SIGNAL SYSTEM - SITE 6                    1.00 $147,300.00 $147,300.00 EA   

806 300 GROUT                                             360.00 $7,200.00 $20.00 CF   

900 700 FLEXIBLE GROWTH MEDIUM                            2,046.00 $5,115.00 $2.50 SY   

900 1000 TEMPORARY STREAM DIVERSION                        9.00 $133,457.79 $14,828.64 EA   

900 2001 WETLAND MITIGATION SITE 1                         0.63 $42,840.00 $68,000.00 ACRE 

900 2002 WETLAND MITIGATION SITE 2                         2.20 $110,000.00 $50,000.00 ACRE 

902 400 MACHINE HYGIENE                                   1.00 $20,000.00 $20,000.00 L SUM

910 10 VIDEO INSPECTION - UNDERGROUND PIPE               1.00 $3,500.00 $3,500.00 EA   

910 570 MODIFY MANHOLE                                    3.00 $6,200.00 $2,066.67 EA   

920 90 LIFT STATION                                      1.00 $137,000.00 $137,000.00 EA   

920 420 DECOMMISSION LAGOON                               1.00 $18,000.00 $18,000.00 EA   

920 500 WASTEWATER TREATMENT SYSTEM                       1.00 $185,000.00 $185,000.00 L SUM

920 1241 BIOLOGIST                                         1.00 $50,000.00 $50,000.00 L SUM

920 1242 BIOLOGIST                                         280.00 $168,000.00 $600.00 DAY  

920 1318 VIBRATING WIRE PIEZOMETER                         4.00 $45,200.00 $11,300.00 EA   

920 1500 DUST PALLIATIVE MATERIAL                          24,811.00 $83,061.17 $3.35 GAL  

920 2130 SAND DRAIN                                        863.00 $24,940.70 $28.90 TON  

930 500 EARTH ANCHORS                                     1,454.00 $167,210.00 $115.00 EA   

930 3000 BRIDGE BENCH MARKS                                6.00 $25,175.00 $4,195.83 SET  

930 3631 POLYURETHANE FOAM                                 13,420.00 $67,902.50 $5.06 LBS  

930 3995 5.0FT DIAMETER DRILLED SHAFT                      13,947.00 $6,555,090.00 $470.00 LF   

930 4150 GROUND ANCHOR                                     3,520.00 $410,080.00 $116.50 LF   

930 4155 SACRIFICIAL GROUND ANCHOR LOAD TEST               2.00 $60,000.00 $30,000.00 EA   

930 4200 INSTRUMENTATION-INCLINOMETER                      120.00 $30,960.00 $258.00 LF   

930 4202 INSTRUMENTATION-INCLINOMETER 70MM                 507.00 $14,449.50 $28.50 LF   

930 4203 INSTRUMENTATION-INCLINOMETER 85MM                 102.00 $14,382.00 $141.00 LF   

930 4205 INSTRUMENTATION-LOAD CELL                         2.00 $37,000.00 $18,500.00 EA   

930 4210 INSTRUMENTATION-STRAIN GAUGE                      4.00 $74,000.00 $18,500.00 EA   

930 4215 INSTRUMENTATION-AUTOMATED GROUND MOVEMENT SENSOR  1.00 $32,200.00 $32,200.00 EA   

930 4220 INSTRUMENTATION-DRILLED SHAFT MOVEMENT SENSOR     1.00 $11,500.00 $11,500.00 EA   

930 4225 INSTRUMENTATION-DATA LOGGING EQUIPMENT            1.00 $34,275.00 $34,275.00 L SUM

930 4250 CROSS-HOLE SONIC LOG TEST                         20.00 $107,000.00 $5,350.00 EA   

930 7012 ROADWAY CANOPY                                    4.00 $138,050.00 $34,512.50 L SUM

930 8600 ELASTOMERIC BEARING PAD                           52.00 $18,400.00 $353.85 SF   

930 8644 SILICONE SEALANT                                  228.00 $11,400.00 $50.00 LF   

930 8670 CONCRETE SLEEPER SLAB                             4.00 $14,000.00 $3,500.00 EA   

930 8673 EXPANSION JOINT MODIFICATION-STRIP SEAL           114.00 $14,250.00 $125.00 LF   

930 8686 AGGREGATE SLOPE PROTECTION                        439.00 $30,730.00 $70.00 SY   

930 8700 3 IN EXPANSION JOINT                              216.00 $32,616.00 $151.00 LF   

930 9223 CRACK SEALING                                     30,988.00 $20,761.96 $0.67 LF   

930 9536 ABUTMENT UNDERDRAIN SYSTEM                        1.00 $20,000.00 $20,000.00 L SUM

930 9537 ABUTMENT UNDERDRAIN SYSTEM                        14.00 $129,700.00 $9,264.29 EA   
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930 9543 RETAINING WALL                                    93.00 $5,580.00 $60.00 SF   

930 9550 MECHANICALLY STABILIZED EARTH WALL                805.00 $47,495.00 $59.00 SF   

930 9551 CONCRETE MODULAR BLOCK RETAINING WALL             1,099.00 $84,623.00 $77.00 SF   

930 9612 SPALL REPAIR                                      20.90 $6,925.00 $331.34 SF   

930 9647 BARRIER END MODIFICATION                          1.00 $10,200.00 $10,200.00 EA   

930 9677 RELOCATE TRUSS BRIDGE                             1.00 $15,000.00 $15,000.00 L SUM

930 9750 PEDESTRIAN BRIDGE - PRE-FAB                       1.00 $250,000.00 $250,000.00 EA   

950 9694 PAVEMENT REINFORCING FABRIC                       16,227.00 $17,362.89 $1.07 SY   

950 9712 JOINT TREATMENT                                   92.00 $3,680.00 $40.00 LF   

950 9750 ASPH CONC CRACK CLEAN & SEALING                   97,559.00 $53,193.40 $0.55 LF   

970 1 LANDSCAPING APPURTENANCES                         4.00 $32,670.00 $8,167.50 L SUM

970 3 LANDSCAPE FABRIC                                  1,386.00 $3,284.82 $2.37 SY   

970 8 LANDSCAPE PREPARATION                             513.00 $15,674.88 $30.56 SY   

970 70 STONE MULCH                                       332.00 $4,316.00 $13.00 SF   

970 80 LANDSCAPE BOULDERS                                270.00 $14,936.40 $55.32 TON  

970 105 HERBICIDE WEED CONTROL                            129,216.00 $1,292.16 $0.01 SF   

970 110 HERBICIDE WEED CONTROL                            107,903.00 $1,079.03 $0.01 LF   

970 300 BENCH                                             4.00 $5,800.00 $1,450.00 EA   

970 425 PICNIC TABLES                                     1.00 $1,500.00 $1,500.00 EA   

970 700 GOLF COURSE                                       1.00 $2,300,000.00 $2,300,000.00 L SUM

970 1000 TREES                                             36.00 $11,600.00 $322.22 EA   

970 1011 LANDSCAPE PLANTINGS                               1.00 $7,170.00 $7,170.00 L SUM

970 1025 REPLANT TREES                                     51.00 $17,340.00 $340.00 EA   

970 2010 BARON BOX ELDER MAPLE                             39.00 $19,500.00 $500.00 EA   

970 2011 AMUR MAPLE                                        8.00 $5,720.00 $715.00 EA   

970 2032 AUTUMN SPLENDOR BUCKEYE                           11.00 $3,740.00 $340.00 EA   

970 2042 PARKLAND PILLAR BIRCH                             9.00 $4,500.00 $500.00 EA   

970 2045 AMUR CHOKECHERRY                                  7.00 $2,380.00 $340.00 EA   

970 2050 COMMON HACKBERRY                                  20.00 $7,120.00 $356.00 EA   

970 2084 GREEN ASH                                         108.00 $10,800.00 $100.00 EA   

970 2150 NORTHERN ACCLAIM HONEYLOCUST                      27.00 $10,780.00 $399.26 EA   

970 2202 SPRING SNOW CRABAPPLE                             9.00 $3,060.00 $340.00 EA   

970 2330 BUR OAK                                           11.00 $3,740.00 $340.00 EA   

970 2392 IVORY SILK LILAC                                  3.00 $1,020.00 $340.00 EA   

970 2436 HARVEST GOLD LINDEN                               27.00 $10,300.00 $381.48 EA   

970 2449 ACCOLADE ELM                                      12.00 $4,080.00 $340.00 EA   

970 2456 PRAIRIE EXPEDITION AMERICAN ELM                   7.00 $3,500.00 $500.00 EA   

970 2470 DISCOVERY ELM                                     67.00 $33,500.00 $500.00 EA   

970 2472 PRINCETON ELM                                     15.00 $5,100.00 $340.00 EA   

980 816 VERTICAL ROAD CLOSURE GATE-40FT                   1.00 $19,600.00 $19,600.00 EA   

980 820 REMOVE ROAD CLOSURE GATE                          1.00 $660.00 $660.00 EA   

990 230 TEMPORARY ACCESS                                  4.00 $20,200.00 $5,050.00 L SUM

990 400 PIPE CLEANOUT                                     37.00 $70,584.40 $1,907.69 EA   

990 730 ELECTRICAL SERVICE                                1.00 $230,000.00 $230,000.00 L SUM

990 1930 FLAG POLE                                         2.00 $10,000.00 $5,000.00 EA   

990 1953 REST AREA COMBINED GENERAL MECH ELEC CONST        1.00 $70,000.00 $70,000.00 L SUM

990 1968 DRAIN FIELD                                       1.00 $100,000.00 $100,000.00 EA   


